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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: October 23, 2013 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: There are no revisions as of August 8, 2013. 
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State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1. It is 
available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the advertisement for 
offers of interest for professional services for Department of Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
Carrie Kowalski 
Consultant Unit Chief  
E-mail: Carrie.Kowalski@illinois.gov  Phone: 217-782-6916 
 
Or mailing address: 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 
Regional/District Contact information.  

Region 1                             Region 2  
District 1 
Mr. John Fortmann(Acting) 
201 West Center Court 
Schaumburg, IL 60196 

  District 2 
Mr. Paul Loete 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
Mr. Paul Loete 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

    

Region 3                             Region 4 
District 4 
Mr. Joseph Crowe 
401 Main Street 
Peoria, IL 61602 
 

District 5 
Mr. Joseph Crowe 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

 District 6 
Mr. Roger Driskell 
126 East Ash St. 
Springfield, IL 62704 

District 7 
Mr. Roger Driskell 
400 West Wabash 
Effingham, IL 62401 
 

     

Region 5    
Mr. Jeffrey Keirn (Acting) 
District 8 
1102 Eastport Plaza 
Drive 
Collinsville, IL 62234 
 

Mr. Jeffrey Keirn (Acting) 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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    Tentative Schedule 

     For 
     Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 170 

 
PTB 171 

 
PTB 172 

 
PTB 173 

 
PTB 174 

 
PTB 175 

 
PTB 176 

        
PUBLISH PTB 11-14-13 02-06-14 05-01-14 08-07-14 11-06-14 02-05-15 05-07-15 

        
***STATEMENTS OF        

INTEREST 12-05-13 02-27-14 05-22-14 08-28-14 12-04-14 02-26-15 05-28-15 
ARE DUE        

        
SELECTION MEETING 01-29-14 04-23-14 07-16-14 10-22-14 1-28-15 4-22-15 7-22-15 

        
 
 
 

*** STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED 
BETWEEN, Publish Date 08-08-13 & 8-29-13 (12:00 P.M. NOON) 

 
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED 

 
Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins. 

 
E-mailed Statements of Interest WILL NOT be considered. 
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the following 
link: http://www.dot.il.gov/dobuisns.html 
 

       
 

• Region 1 
• John Fortmann 

• District 1 
• Items 1 - 22 

• Region 2 
• Paul Loete 

• District 2 
• Item 23 
• District 3 
• Items 24-25 
 

• Region 3 
• Joseph Crowe 

• District 4 
• Items 26-28 

• Region 4 
• Roger  Driskell 
• District  6 
• Items 29-30 
 

 

• Region 5 
• Jeffrey Keirn 

• District  8 
• Items 31- 36 

• District 9 
• Item 37 

 

• Bureau of Bridges & 
Structures 
• Carl Puzey 

• Items 38-41 

• Bureau of Local Roads 
• James Klein 

• Item 42 

• Bureau of Railroads 
• John Oimoen 

• Item 44-45 

 

   
• Office Planning & Programming 

• Jeffrey South 
• Item 43 (Operations/Planning) 
• Items 46-49 

  

   
   

Link for 
negotiation 
information 
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #169 
Publish August 8, 2013 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project 
through the Engineering and Prequalification Agreement System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS, 
PRIOR TO 12:00 P.M. LOCAL TIME, August 29, 2013.  STATEMENTS RECEIVED AFTER THIS TIME 
WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning 
your firm to members of the Consultant Selection Committee. 
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Information for Submitting Statements of Interest 
(SOI) 

 
The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the IDOT prequalification category of 
work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project. 
 
All interested firms must submit through the Engineering Prequalification and Agreement 
System (EPAS).  This includes specialty firms, for items in the Professional Transportation 
Bulletin that do not have prequalification categories, ie firms not prequalified in the established 
prequalification categories; typical items are painting, manual rewrites, steel fabrication 
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to 
establish and account.  
 
The instructions for using EPAS are located on the IDOT Website under Doing Business, 
Consultant Services, Consultant Prequalification, EPAS Instruction Manual: 
http://www.dot.il.gov/desenv/preqcons.html  
 
Information to consider when submitting: 
 

• A brief statement of the firm’s interest in performing the work. (Should be concise to the 
point, suggest approximately 2 pages) 

 
• Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make 

applicable to the requested advertisement.  
 

• Exhibit A is used to give a snap shot of the firm’s proposed staff as follows: 
o List the required key personnel to match required prequalification categories and 

any additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 

o QC/QA personnel must be different individuals than the staffing, which prepared 
the documents.  

o Attach resumes of all key personnel listed in the SOI. It is recommended that 
individual resumes should not exceed two pages and must be relevant to the 
expertise required for the specific project. 

o Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 

o Identify proposed subconsultants and item(s) of work they will perform.  If a DBE 
Goal is in the advertisement list the DBE subconsultant(s) and work the firm will 
be performing. All Subconsultants must be prequalified in the area of work they 
will be performing. 

o Include Mentor Protégé data if participating. 
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Information for Submitting Statements of Interest 
(SOI) 

 
• Exhibit B  is required for Projects involving Location Design Studies 

(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and 
all Environmental Reports (Environmental Assessment and Environmental Impact 
Statements) EPAS prompts the user to complete form B when it is required. 

 
• Experience of the staff or firm in accomplishing similar types of work should be shown 

for only the most recent projects and should be concise and relevant to the expertise 
required for the specific project. If there are several projects with the same work 
completed, then one summary would be adequate with each location and the project 
manager noted for each. This information should be shown at the end of the SOI. 

 
• In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
 

• The Current Obligation’s information is an on line application in EPAS.  It must be 
completed before you submit the Statements of Interest.  

 
• Instructions for completing Disclosure Forms A and B are included on pages 1and 2 

immediately preceding Forms A and B. Disclosure The Disclosure Forms are a 
separate document and one set for each prime is submitted. In addition, Form B should 
not include IDOT projects, since this information is already included in the Current 
Obligations.   

 
• The Delinquent Debt is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all pertinent data is 
required.  Instructions are included with the Delinquent Debt.  

 
• The Disclosure of Business Operations in Iran is also a separate document.  Only one 

document for each prime is required.  Instructions are included at the bottom of the 
Disclosure of Business Operations in Iran document.  

 
• Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 

Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required 
to be considered.   
 
Note: Actual signatures are required on the documents 
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PROFESSIONAL TRANSPORTATION BULLETIN 

REQUIRED FORMS 

FOR 

STATEMENT OF INTEREST SUBMITTAL 

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS 
application has the ability to include all the required information.  Some forms are attached, some data 
is entered into EPAS directly to generate the data for the form, and some data is entered directly and 
replaces the form.  There is an EPAS Instruction Manual for your use and can be used when completing 
the SOI in EPAS.    

Please review the EPAS manual instructions for the submittal process. 
http://www.dot.il.gov/desenv/preqcons.html    

The BDE Current Obligations is completed in EPAS; it is not a separate document. The Delinquent Debt is 
generated in EPAS based on the Statements of Interest applications.  The Disclosure forms A & B are 
submitted via EPAS. The form is required to be completed and attached separately and then attached in 
the EPAS Application.    BDE Forms are also located at http://www.dot.il.gov/desenv/deform.html     
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TABLE OF CONTENTS 
PTB 169 

 
  Item # County Description 

   
Region 1/District 1  

   
1. Cook P-91-423-13, Phase I Studies for I-290 Bridges 
   

2. Cook P-91-422-13, Phase I Studies for I-290 Bridges 
   

3. Will D-91-010-14, FAI 55, I-55 (Weber Road) from Normantown Road to 135th 
Street/Romeo Road, Phase II Project 

   
4. Cook C-91-013-14, US 6, (159th St.) Will-Cook Rd. to W. of US 45 (S. LaGrange Rd.), 

Phase III Project 
   

5. Various P-91-440-13, Various Phase-I Engineering for Drainage Studies and Hydraulic 
Reports and Project Manager 

   
6. Various C-91-434-13, Various Quality Assurance Aggregate/HMA/PCC Projects 
   

7. Will C-91-012-14, IL 7 (159th St.): I-355 (Veterans Memorial Tollway) to Will-Cook 
Rd, Phase III Project 

   
8. McHenry D-91-022-14, IL 47 from North of IL 120 to US 14, Phase II Project 
   

9. Cook C-91-002-14, I-90 at I-290/Congress Parkway (Circle Interchange): Flyover 
North to West I-290, Phase III Project 

   
10. Various P-91-437-13, Phase I Studies for Various Projects 

   
11. Various C-91-007-14, Various Maintenance Construction Engineering/Erosion and 

Sediment Control/Landscape Architecture for Various Projects 
   

12. McHenry D-91-008-14, IL 47 from Charles Road to North of IL Route 120, Phase II 
Project 

   
13. Various C-91-435-13, Various Quality Assurance Aggregate/PCC Projects 

   
14. Various P-91-004-14, Various Phase I Projects 

   
15. Will C-91-014-14, US 30 (Lincoln Highway): IL 59 (Division St) to I-55, Construction 

Inspection 
   

16. Cook P-91-424-13, Phase I Studies for I-290 Bridges 
   

17. Will D-91-009-14, FAI 55, I-55 at Weber Road, Phase II Project 
   

18. McHenry D-91-023-14, FAP 326 (IL 47), from US 14 to south of IL 176, Phase II Project 
   

19. McHenry D-91-011-14, FAP 326 (IL 47), from US  14 to south of IL 176, Phase II Project 
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  Item # County Description 
   

Region 1/District 1  
   

20. Various D-91-441-13, Various Land Surveys 
   

21. Various P-91-005-14, Various Phase I Projects 
   

22. Various D-91-442-13, Various Land Surveys 
   

Region 2/District 2  
   

23. Various P-92-033-13, Various Phase I/II Projects 
   

Region 2/District 3  
   

24. Kankakee C-93-090-13, I-57/6000 N Road (Interchange Construction) Construction 
Inspection 

   
25. Various P-93-010-14, Various Survey Projects and Preparation and Review of Right-of-

Way Plans 
   

Region 3/District 4  
   

26. Knox C-94-071-13, Construction Inspection  for removal replacement of structure 
carrying IL 97 over Spoon River, Contract 68759 

   
27. Various C-94-004-14, Phase III Materials Project Manager, Various Materials 

Inspections 
   

28. Peoria/ 
Tazewell 

P-94-018-13/D-94-018-13, US 150 Eastbound (McClugage Bridge) over the 
Illinois River, Phase I and II Engineering 

   
Region 4/District 6  

   
29. Adams D-96-002-14, FAP 6 3  (US 24) over the M i s s i s s i p p i  River at Quincy, 

Phase I Engineering services which include Context Sensitive Solutions 
(CSS) for Structure Replacement 

   
30. Various D-96-001-14; Various Phase I/II for Projects 

   
Region 5/District 8  

   
31. Various P-98-084-13, Land Surveying 

   
32. Various C-98-001-14, Phase III Various Projects for Construction Inspection 

   
33. Various P-98-072-13, Phase I/II Various Projects 

   
34. St. Clair P-98-004-08/D-98-075-13:  FAP 327 (US 50), from IL 4 South of Lebanon to US 

50 West of Summerfield 
   

35. Bond P-98-011-13/D-98-108-05 Replacement of Structure Located on IL 143 over 
Shoal Creek 0.7 miles West of I-127 and just East of Pierron 
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  Item # County Description 
   

Region 5/District 8- continued 
   

36. Various P-98-071-13, Phase I/II Various Projects, 
   

Region 5/District 9  
  

37. Various P-99-002-06, Bridge Inspection, Various Bridges 
   

Bureau of Bridges and Structures  
  

38. Various D-30-004-14, Various Structural Engineering Services, Including Emergency 
Response Services 

   
39. Various D-30-001-14, Engineering Services for the Underwater Diving Investigation of 

Bridges 
   

40. Various D-30-002-14, Various Statewide Structural Engineering Services, Phase I/II 
   

41. Various D-30-003-14 Engineering Services for Painting Inspection of Various Structures 
   
   

 Bureau of Local Roads/Streets 
   

42. Various C-45-002-14, Project Management and Project Support for Various Projects 
   

Bureau of Operations Office of Planning and Programming 
   

43. Various HPR-66-001-14, Statewide Intelligent Transportation System (ITS) Architecture 
and Strategic Plan Update 

   
Bureau of Railroads 

  
44. Various P-30-002-14, Environmental Services for the Chicago Region Environmental & 

Transportation Efficiency (CREATE)  Program 
   

45. Cook C-30-004-14, 14, Program Manager for the Chicago Region Environmental & 
Transportation Efficiency (CREATE)  Program 

   
Office of Planning and Programming 

  
46. Various HPR-66-001-14, Field Collection of Traffic Data on Various Routes for Various 

Counties in District Three, District Five, District Seven and District Nine, 
   

47. Various HPR-66-001-14, Field Collection of Traffic Data on Various Routes for Various 
Counties in District One and District Two 

   
48. Various P-30-003-14, Various Comprehensive Truck Study on Size and Weight 

   
49. Various HPR-66-001-14, Field Collection of Traffic Data on Various Routes for Various 

Counties in District Four, District Six and District Eight 
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1. Job No. P-91-423-13, Phase I Studies for I-290 Bridges, Cook County, Region One, 
District One.   

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2013 at 1:00 P.M. at the 
Region One, District One Office in Schaumburg.  
 
Phase I engineering services are required for all work associated with the preparation of a 
preliminary engineering and environmental studies for the improvement of bridges along the I-
290 corridor in Cook County.  

Phase I is expected to include stakeholder involvement, data collection, preparation of base 
maps and mosaics, topographic survey, crash analysis, traffic studies, geometric studies, 
interchange design studies, traffic maintenance analysis including a traffic management plan, 
drainage work, including a Location Drainage Study, cost estimates, project report, and all other 
work necessary to complete Phase I.  

The department will provide any available aerial photography and mapping, crash data, utility 
coordination and correspondence, and right-of-way data, as well as archaeological, historical, 
wetland, biological, and special waste survey and coordination.  

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The completion date for this contract will be 36 months after authorization to 
proceed. 

Key Personnel listed on Exhibit A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the work documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois licensed Structural Engineer).  In addition, the staff performing this work 
must be identified.  

 
• The person who will perform the work in the area of surveying (must be an Illinois Licensed 

Land Surveyor). 
 

• The person who will perform the QA/QC review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 
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The prime firm must be prequalified in the following categories to be considered for this project:   
           

Location/Design Studies (Reconstruction/Major Rehabilitation) 
             
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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2. Job No. P-91-422-13, Phase I Studies for I-290 Bridges, Cook County, Region One, 
District One.   

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2013 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg.  

Phase I engineering services are required for all work associated with the preparation of a 
preliminary engineering environmental studies for the improvement of bridges along the I-290 
corridor in Cook County.  

Phase I is expected to include stakeholder involvement, data collection, preparation of base 
maps and mosaics, topographic survey, crash analysis, traffic studies, geometric studies, 
interchange design studies, traffic maintenance analysis including a traffic management plan, 
drainage work including a Location Drainage Study, cost estimates, project report, and all other 
work necessary to complete Phase I.  

The department will furnish to the consultant any available aerial photography and mapping, 
crash data, utility coordination and correspondence, and right-of-way data, as well as 
archaeological, historical, wetland, biological, and special waste survey and coordination.  

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000.  The completion date for this contract will be 36 months after authorization to 
proceed. 

Key Personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer) 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the work documents (must be an Illinois Licensed 
Professional Engineer) 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois licensed Structural Engineer).  In addition, the staff performing this 
work must be identified.  

• The person who will perform the work in the area of surveying (must be an Illinois 
Licensed Surveyor). 

• The person who will perform the QA/QC review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for structural work with adequate plan review 
experience). 
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The prime firm must be prequalified in the following categories to be considered for this project:   

            Location/Design Studies (Reconstruction/Major Rehabilitation) 
 
            Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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3. Job No. D-91-010-14, FAI 55, I-55 (Weber Road) from Normantown Road to 135th 
Street/Romeo Road, Phase II Project, Will County, Region One, District One.   

This project requires 20% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 5, 2013 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase II engineering services are required for improvements to I-55 (Weber Road) from 
Normantown Road to 135th Street/Romeo Road.  The Consultant’s work is expected to consist 
of preparing plans, specifications, and cost estimates.  The scope of work will include roadway 
plans consisting of reconstruction and widening to provide 3 lanes in each direction separated 
by a variable width barrier median.  Combination concrete curb & gutter will be provided at the 
outside edges of pavement and a closed drainage system.  Traffic signals are expected to be 
replaced and/or modernized and interconnected. The Consultant's work may also includes 
surveys and geotechnical engineering services and all other related work to complete contract 
plans. 

The department will furnish the Consultant with project report, hydraulic report, location 
drainage study, pavement design, available microfilm plans, any available data, and existing 
developed contract plans.   

The estimated construction cost for this project is $22,000,000.  The completion date for this 
contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work with 
adequate plan review experience). 

• The person who will perform the work in the area of geotechnical analysis and the 
preparation of the Roadway Geotechnical Report (RGR) (must be an Illinois Licensed 
Professional Engineer).  

• The person who will be in-charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor).   

• The person who will be in charge of traffic signals (must be an Illinois Licensed 
Professional Engineer).   
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The prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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4. Job No. C-91-013-14, US 6, (159th St.) Will-Cook Rd. to W. of US 45 (S. LaGrange Rd.), 
Phase III Project, Cook County, Region One/District One.  

This project requires 25% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 24, 2013, at 11:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering is required to provide construction inspection services for the 
improvement of US 6 (159th) St.) Will-Cook Rd. to W. of US 45 (S. LaGrange Rd.).  Complete 
reconstruction & widening of the existing pavement from Will – Cook Road to west of US 45 (La 
Grange Road). Project is expected to consist Portland cement concrete (PCC) pavement. 
Complete replacement of the drainage system and signage. Project will provide two 12’-wide 
lanes in each direction separated by a raised landscaped median through-out the limits of the 
improvement. Construction of a multi-use path & sidewalk on both sides of 159th St. throughout 
the limits of the improvement. Traffic signal improvement at the intersections of 159th Street and 
Wolf Road and 108th Avenue. A new traffic signal will be installed at the intersection of 159th 
Street and 104th Avenue. Replacement of four (4) dry land bridges and two (2) conventional 
bridges as described above and all other work necessary to complete the improvement. 

The following structure/s may be included: 
SN – 016-1210     [159th St. over Spring Creek] 
SN – 016-0381     [159th St. over Marley Creek] 
SN – 016-D010    [Dry Land Bridge Station 375+25 to 380+10 (485 feet)] 
SN – 016-D011    [Dry Land Bridge Station 380+90 to 390+41 (936 feet)] 
SN – 016-D012    [Dry Land Bridge Station 396+41 to 401+13 (472 feet)] 
SN – 016-D013    [Dry Land Bridge Station 404+88 to 408+25 (337 feet)] 
 
The department will furnish the Consultant with Plans and Specifications 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies.  
 
The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform on site inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications. 
The anticipated construction completion date for this contract is October 31, 2015 plus 10 
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working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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5. Job No. P-91-440-13, Various Phase-I Engineering for Drainage Studies and Hydraulic 
Reports and a Project Manager, Various Routes, Various Counties, Region One/District 
One. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 30, 2013 at 10:30 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase I engineering services are required for preparing Drainage Studies and Hydraulic 
Reports for various locations in District One.  Typically, the studies and reports will be 
completed in conjunction with Project Reports prepared by others.  All documentation and the 
supporting computations are to be presented in the study/report format as appropriate.  
Preparation of Location Drainage Studies shall be in accordance with tdepartment 
polices/requirements.  A Program Management (PM) Consultant is also required for Phase I 
engineering services. The PM Consultant will be assigned to manage and/or assist in the 
completion of various IDOT Phase-I drainage studies and hydraulic reports, several of which 
may be under contract with other engineering consultants.  Phase I engineering services may 
also be required for the preparation of various Phase I preliminary engineering and 
environmental studies for drainage correction projects.  Work may include new Phase I studies 
for intersections and short highway segments.     

Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 

The Consultant's work includes data collection, field verifications, roadway survey, stream 
survey, survey note reductions/plotting, drainage investigations, determination of drainage 
patterns, storm sewer cleaning/televising, drainage system evaluation and design, 
presentations/coordination with local agencies, bridge scour evaluation, development of 
Waterway Information Tables, hydrologic/hydraulic analyses, hydraulic reports for waterways 
and pump stations. 

The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, right-of-way data, 
archaeological and historical survey and special waste survey coordination, as well as historical 
highway plans, aerial mosaic, ground surveys, hydraulic stream surveys, contour mapping, flood 
insurance studies, floodplain maps, and information about known drainage problems. 

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader & Staff, and report to the Hydraulics Section Chief.  The Consultant's work may include 
data collection, preparation of base maps and mosaics, geometric studies, and safety studies 
including accident analysis, capacity analysis intersection design, route surveys, and 
Categorical Exclusion Reports.  Cost estimates, public involvement, and all other related work 
necessary to complete various Phase I studies and tasks.  The work may include engineering, 
management, public coordination, administrative services, and other work as necessary to 
ensure that assigned projects are completed in accordance with established schedules and 
budgets.  The Consultant will be expected to perform work in the district office as needed.  The 
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Consultant may also be required to assist the district in reviewing, overseeing, tracking and 
prioritizing projects being performed by IDOT personnel and other consultants.  

The PM consultant is prohibited from managing projects for which they are contracted with the 
Department for Phase I Engineering.  Additionally, the PM consultant, if selected for Phase II 
Engineering work, may not be managed by a consultant that they managed during Phase I 
Engineering. 

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000.  The completion date for this contract will be 24 months after authorization to 
proceed. 

Key personnel listed on Exhibits A & B for this Contract must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will assume the duties of Drainage Engineer/Manager, in charge of all 
aspects of the work documents.  This individual must be an Illinois Licensed 
Professional Engineer with a minimum of five (5) years experience dealing with highway 
related drainage problems as well as hydrologic and hydraulic modeling.  

• The person who will assume the duties of Drainage Engineer for day to day program 
work relative to development of the Location Drainage Studies, Hydraulic Reports, and 
Drainage Investigations.  This individual must be an Illinois Licensed Professional 
Engineer with a minimum of three (3) years experience dealing with highway hydrologic 
and hydraulic modeling. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents.  This individual must be an Illinois Licensed Professional Engineer.] 

 
Statements of Interest must provide a proposed organizational chart identifying the PM 
Consultant team and its respective percentage of time commitment.  This statement must also 
identify the approach that the firm would take on this project and provide a summary of the 
pertinent experience of the firm managing Phase I highway projects. Resumes of drainage 
engineers must state hydraulic and hydrologic modeling experience for the last 5 years. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

Special Studies (Location Drainage) 
Hydraulic Reports (Waterways: Complex) 
Hydraulic Reports (Pump Stations) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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6. Job No. C-91-434-13, Various Quality Assurance Aggregate/HMA/PCC Projects, Various 
Routes, Various Counties, Region One, District One.   

This project requires 20% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 30, 2013 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles 
(RAS) testing, pipe and precast producers and prestressed and precast producers.  Services 
and responsibilities may include structural steel and miscellaneous materials inspection at 
various sources or jobsites, Independent Assurance sampling and testing for the department for 
both HMA and PCC according to Federal guidelines at both plants and jobsites on as as-
needed basis.  Additional services and responsibilities are expected to include quality 
assurance inspection of prestressed and precast producers at both plants and jobsites on an 
as-needed basis.  The project includes Complete Quality Assurance Testing in accordance with 
The Standard Specifications for Road and Bridge Construction, Manual for Fabrication of 
Precast Prestressed Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-
10.3 and any appropriate contract special provisions and plan notes or details. Work orders 
under a blanket agreement will be negotiated and authorized by the department on an as 
needed basis. 

The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will carry out quality assurance duties, including maintaing records and 
documentation, as defined in the construction contract, Manual for Fabrication of Precast 
Prestressed Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3. 

The completion date for this contract will be 36 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer who will assume duties as Project Manager for all aspects of the 
work (must be an Illinois Licensed Professional Engineer). 

• The person(s) who will be in charge of QA Lab and Field Testing. 

• QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians. 

• ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians. 

• The Materials QA Technician. 

• Structural Steel and Miscellaneous Materials Source Inspector 
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• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class 

The prime firm must be prequalified in the following categories to be considered for this project:   

Special Services (Quality Assurance:  QA HMA and Aggregate) 

Special Services (Quality Assurance:  QA PCC and Aggregate) 

Statements of Interest, including resumes of the key people noted above must include 
Certificates of completion for required training courses. Statements of interest must be 
submitted electronically to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 
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7. Job No. C-91-012-14, IL 7 (159th St.): I-355 (Veterans Memorial Tollway) to Will-Cook Rd, 
Phase III Project, Will County, Region One/District One.  

This project requires 25% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 24, 2013, at 1:00 P.M. at the 
Region One/District One Office in Schaumburg.  

Phase III engineering is required to provide construction inspection services for the 
improvement of IL 7 (159th St.): I-355 (Veteran’s Memorial Tollway) to Will-Cook Rd.  Complete 
reconstruction & widening of the existing pavement from east of Interstate 355 to Will – Cook 
Road. Reconstruct pavement will be Portland cement concrete (PCC). Complete replacement of 
the drainage system and signage. Construction of two 12’-wide lanes in each direction 
separated by a raised landscaped median through-out the limits of the improvement. 
Construction of a multi-use path & sidewalk on both sides of 159th St. throughout the limits of 
the improvement. Traffic signal improvement at the intersections of 159th Street and Cedar 
Road, Parker Road, and Will-Cook Road and all incidental and collateral work necessary to 
complete the improvement. 

The department will furnish the Consultant with Plans and Specifications 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies.  
 
The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform on site inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications.  

The anticipated construction completion date for this contract is October 31, 2015 plus 10 
working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 
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• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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8. Job No. D-91-022-14, IL 47 from North of IL 120 to US 14, Phase II Project in McHenry 
County, Region One, District One.  

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 30, 2013 at 1:00 P.M. at the 
Region One, District One Office in Schaumburg. 

Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates for the reconstruction of IL  47 from North of IL 120 to US 14.  The proposed 
typical section consists of two 12-foot lanes in each direction with a center barrier median.  A 10’ 
shared use path is proposed on the east side of the road and a 5 foot sidewalk on the west 
side.  Roundabout intersections are being considered at several locations along the corridor.  
The need to replace the Union Pacific/Metra Railroad Bridge will be determined with the final 
geometry.  If traditional channelized intersections are chosen at Lake Avenue and McConnell 
Road, the bridge will need to be replaced along with provisions for a temporary railroad 
structure.  

The department will furnish the Consultant with available microfilm plans, project report, location 
drainage study, hydraulics reports, pavement design, and other available applicable items.  

The estimated construction cost for this project is $29,250,000.  The Consultant’s work includes 
preparation of contract plans, specifications, cost estimates, and all other work required to 
complete the improvement.  The completion date for this contract will be 24 months after 
authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project:   

Highway (Roads & Streets) 

Structures (Railroad) 

Transportation Engineering – Railway Engineering 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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9. Job No. C-91-002-14, I-90 at I-290/Congress Parkway (Circle Interchange): Flyover North 
to West I-290, Phase III Project, Cook County, Region One/District One.  

This project requires 25% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 24, 2013, at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering is required to provide construction inspection services for the 
improvement of I-90 at I-290/Congress Parkway (Circle Interchange): Flyover North to West I-
290.  The project includes the construction of a new flyover ramp from the Northbound Dan 
Ryan Expressway (I-90/94) to I-290 West with a touchdown point in the vicinity of the I-290 
mainline between Peoria St. and Morgan St. overhead crossover bridges. The estimated length 
of improvement is 5,050 feet which includes the northwest flyover ramp and approaches.  The 
flyover ramp structure, SN 016-1705, connects NB I-90/94 to WB I-290. The overall length of 
the structure is approximately 2,075 feet. The structure comprises 15 spans including 6 curved 
spans. North of Harrison Street, the structure splits into two structures to form EB I-290 ramp 
structure. The Flyover will consist of 2-12 foot lanes with shoulders on the inner and outside 
edges, generally 8-10 feet wide. The structure will include aesthetic treatments on the proposed 
flyover walls as well as aesthetic fencing. Lighting is included on this project consisting of high 
mast tower lighting and conventional pole lighting. This work includes temporary pavement for 
the gores and tie-ins, permanent pavement for the ramp approaches to the bridge, 
reconstruction of the westbound Morgan Street exit ramp and two proposed retaining walls so 
that the ramp can be opened to traffic once it is complete. Also included in the scope of work 
are roadway reconstruction, drainage, interstate lighting, ITS, signing, traffic control and 
protection, landscaping, aesthetic treatments and pavement markings and all incidental and 
collateral work necessary to complete the improvement. 

The following structures may be included: 

• S.N. 016-1705:   Bridge Flyover 
• S.N. 016-1724:   New Retaining Wall on Morgan St. ramp 
• S.N. 016-1725:   New Retaining Wall on Morgan St. ramp 

The department will furnish the Consultant with Plans and Specifications. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies.  
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The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform on site inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications.  

The anticipated construction completion date for this contract is October 31, 2015 plus 10 
working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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10. Job No. P-91-437-13, Phase I Studies for Various Projects, Various Counties, Region One, 
District One.   

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 24, 2013 at 1:00 P.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The scope of work may include 
but not be limited to new Phase I studies for intersections, small highway segments, bridges, 
and/or assisting the District in completing on-going Phase I studies and tasks.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. 

The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination.   

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader and Staff, and report to the Consultant Studies Unit Head.  The Consultant's work may 
include data collection, preparation of base maps and mosaics, geometric studies, safety 
studies including accident analysis, capacity analysis including intersection design studies, route 
as well as stream surveys, Categorical Exclusion Reports, bridge inspections and condition 
reports, drainage studies including Hydraulic Reports, cost estimates, public involvement, and 
all other related work necessary to complete various Phase I studies and tasks.  The Consultant 
will be expected to perform work in the district office as needed.  The Consultant will also be 
required to assist the district in reviewing, overseeing, tracking and prioritizing projects being 
performed by IDOT personnel and other consultants.   

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000.  The completion date for this contract will be 48 months after authorization to 
proceed.   

Key personnel listed on Exhibits A and B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the work documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of preparing structural concepts (must 
be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
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must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project:   

            Location/Design Studies (Reconstruction/Major Rehabilitation) 

Structures (Highway: Typical) 

Special Studies (Location Drainage) 

Hydraulic Reports - Waterways: Typical 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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11. Job No. C-91-007-14, Various Maintenance Construction Engineering/Erosion and 
Sediment Control/Landscape Architecture for Various Projects, Various Counties, Region 
One, District One.   

This project requires 20% DBE participation.   

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on, October 30, 2013 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering services are required to assist Department landscape 
architects/technicians/erosion and sediment control specialists on various roadside construction 
and maintenance projects throughout District One. Six (6) to ten (10) landscape 
architects/technicians/erosion and sediment control specialists are anticipated to be required 
during the 2014, 2015, and 2016 construction seasons and possibly through 2019. Typical 
assignments include but are not limited to reviewing and providing input on erosion and 
sediment control and landscape restoration on various contracts  during contract development, 
attending preconstruction meetings and progress meetings for various maintenance and 
construction projects, field inspection and preparation of work orders, erosion and sediment 
control reports, inspection of plant materials, and construction documentation. Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. 

The department will furnish the Consultant with contract plans and specifications. The 
Consultant shall be held responsible for the overall proficiency in the work assigned. The 
personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, Department Construction Manual, construction inspection and 
documentation requirements, and roadside vegetation management.  

Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS, CADD and GIS software. The Consultant's work includes but is not 
limited to providing staff, cell phones, GPS and other equipment, and vehicles with appropriate 
traffic control for personnel use traveling to layout and inspect work on IDOT routes and travel to 
nurseries for material inspections. The duration of time spent at a single location varies as a 
function of the work performed.  

The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide inspection and materials 
testing, prepare records, maintain documentation, submit pay estimates, change orders and any 
other duties that would require the services of an engineer to complete these tasks in 
accordance with State specifications. The Consultant must complete and submit final 
measurements, calculations and final contract records documents to the department no later 
than six (6) weeks after the completion of the project.  

The estimated construction cost of these projects may range from $50,000 to $20,000,000.  The 
completion date for this contract will be 48 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 

• Project Manager 

• Document Technician. (The person actively performing the documentation on the project 
must possess a current IDOT Construction Documentation certificate and be proficient in 
ICORS.  Include the Documentation Certificate Number for IDOT Class S-14, 
Documentation of Contract Quantities.) 

• Registered Landscape Architect (Include License Number) with experience in: storm 
water best management practices (BMPs), and roadside vegetation management. 
Landscape Architecture prequalification category requirement may completed by 
Prime or Sub and/or Prime 

• The person in charge of surveys must be an Illinois License Professional Surveyor.  
Survey prequalification category requirement may be completed by Sub and/or Prime.  

• Erosion and Sediment Control Specialist (Include CPESC or other qualifications) 

• Section 404 Clean Water Act Permit specialist possessing experience reviewing and 
preparing applications to the United States Army Corps of Engineers, Chicago District 

• GIS specialist with experience in vegetation management mapping or equivalent 

• Vegetation Management specialist having a minimum of 2 years experience and a 
current Illinois applicator’s license, Include License Number. 

• Certified Arborist (Include Certification) with strong tree identification and assessment 
capabilities  

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering 
Prequalification and Agreement System (EPAS). 
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12. Job No. D-91-008-14, IL 47 from Charles Road to North of IL 120, Phase II Project in 
McHenry County, Region One, District One.  

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using, are scheduled to attend an initial meeting on October 30, 2013 at 9:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates for the reconstruction of IL 47 from Charles Road to North of IL Route 120.  
The proposed typical section consists of two 12-foot lanes in each direction with a center barrier 
median.  A 10’ shared use path is proposed on the east side of the road and a 5 foot sidewalk 
on the west side.  Roundabout intersections are being considered at several locations along the 
corridor.  

The department will furnish the Consultant with available microfilm plans, project report, location 
drainage study, hydraulics reports, pavement design, and other available applicable items.  

The estimated construction cost for this project is $29,250,000.  The Consultant’s work includes 
preparation of contract plans, specifications, cost estimates, and all other work required to 
complete the improvement.  The completion date for this contract will be 24 months after 
authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project:   

Highway (Roads & Streets) 
Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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13. Job No. C-91-435-13, Various Quality Assurance Aggregate/PCC Projects, Various 
Routes, Various Counties, Region One, District One.   

This project requires 20% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 30, 2013 at 10:00 a.m. at the 
Region One, District One Office in Schaumburg. 

Phase III engineering services are required to perform the quality assurance responsibilities of 
Portland cement concrete (PCC) construction, Aggregate Gradation Control System (AGCS), 
pipe and precast producers and prestressed and precast producers.  Services and 
responsibilities include, Independent Assurance sampling and testing for the Department for 
PCC according to Federal guidelines at both plants and jobsites on as as-needed basis.  
Additional services and responsibilities include quality assurance inspection of prestressed and 
precast producers at both plants and jobsites on an as-needed basis.  The project includes 
Complete Quality Assurance Testing in accordance with The Standard Specifications for Road 
and Bridge Construction, Manual for Fabrication of Precast Prestressed Concrete Products, 
Policy Memorandums 11-08.2, 19-08.1 and any appropriate contract special provisions and plan 
notes or details.  Work orders under a blanket agreement will be negotiated and authorized by 
the department on an as needed basis.  

The department will furnish the Consultant with daily assignments to various construction 
jobsites, concrete plants, and pre-stressed and precast facilities. The Consultant's work includes 
plant and on-site inspections, sampling and material testing.  The Consultant will carry out 
quality assurance duties, including maintain records and provide documentation, as defined in 
the construction contract, Manual for Fabrication of Precast Prestressed Concrete Products, 
Policy Memorandums 11-08.2, 19-08.1. 

The completion date for this contract will be 36 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

The Liaison Engineer who will assume duties as Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• The person(s) who will be in charge of QA Lab and Field Testing. 

• QC/QA Level 1, Level 2 and Level 3 (PCC) Certified Testing Technicians. 

• ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians. 

• The Materials QA Technician. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class 
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The prime firm must be prequalified in the Special Services (Quality Assurance:  QA PCC 
and Aggregate) category to be considered for this project.  

Statements of Interest, including resumes of the key people noted above must include 
Certificates of completion for required training courses, must be submitted electronically to the 
Central Bureau of Design and Environment through the Engineering and Prequalification 
System (EPAS). 
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14. Job No. P-91-004-14, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 1:00 P.M. at the 
Region One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and possible environmental studies throughout District One.  The scope of work 
may include, new Phase I studies for intersections, small highway segments, bridges, and/or 
assisting the District in completing on-going Phase I studies and tasks.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 

The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination.  The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
& Staff, and report to the In-House Studies Unit Head.   

The Consultant's work may include data collection, preparation of base maps and mosaics, 
geometric studies, safety studies including accident analysis, capacity analysis including 
intersection design studies, route as well as stream surveys, Categorical Exclusion Reports, 
bridge inspections and condition reports, drainage studies including Hydraulic Reports, cost 
estimates, public involvement, and all other related work necessary to complete various Phase I 
studies and tasks.  The Consultant will be expected to perform work in the district office as 
needed.  The Consultant may also be required to assist the district in reviewing, overseeing, 
tracking, and prioritizing projects being performed by IDOT personnel and other Consultants.   

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The completion date for this contract will be 48 months after authorization to 
proceed.   

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project:  

Location/Design Studies (Reconstruction/Major Rehabilitation)  

Structures (Highway: Typical)   

Special Studies (Location Drainage)  

Hydraulic Reports (Waterways: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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15. Job No. C-91-014-14, US 30 (Lincoln Highway): IL 59 (Division St) to I-55, Phase III 
Project, Will County, Region One/District One.  

This project requires 25% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 24, 2013, at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering is required to provide construction inspection services for the 
improvement of US 30 (Lincoln Highway), IL 59 (Division St.) to I-55. Complete reconstruction of 
the existing pavement from IL 59 to I-55.  Pavement will be Portland cement concrete (pcc). The 
bridge carrying US 30 over Lily Cache Creek will be re-decked to accommodate a proposed 
multi-use path. Complete replacement of the drainage system and signage. Construction of one 
12-foot wide lane in each direction separated by a 11-foot wide painted median from IL 59 to 
Renwick Road. Construction of two 12-foot wide lanes in each direction separated by a variable 
width painted median from Renwick Road to I-55. Construction of a 10-foot wide multi-use path 
on the south side of US 30 throughout the limit of the improvement. Traffic signal improvement 
at the intersections of US 30 at West Frontage Road, Lily Cache Road, and Renwick Road and 
all incidental and collateral work necessary to complete the improvement. 

The following structures may be included: 

• S.N. 099-4648    US 30 over Lily Cache Creek 

The department will furnish the Consultant with Plans and Specifications. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies.  

The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform on site inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications. 
The anticipated construction completion date for this contract is October 31, 2015 plus 5 
working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  
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Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be  electronically 
to the Central Bureau of Design and Environment through the Engineering and Prequalification 
Agreement System (EPAS). 
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16. Job No. P-91-424-13, Phase I Studies for I-290 Bridges, Cook County, Region One, 
District One.   

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 1:00 P.M. at the 
Region One, District One Office in Schaumburg.  

Phase I engineering services are required for all work associated with the preparation of a 
preliminary engineering environmental studies for the improvement of bridges along the I-290 
corridor in Cook County.  

Phase I is expected to include stakeholder involvement, data collection, preparation of base 
maps and mosaics, topographic survey, crash analysis, traffic studies, geometric studies, 
interchange design studies, traffic maintenance analysis including a traffic management plan, 
drainage work including a Location Drainage Study, cost estimates, project report, and all other 
work necessary to complete Phase I.  

The department will furnish to the Consultant any available aerial photography and mapping, 
crash data, utility coordination and correspondence, and right-of-way data, as well as 
archaeological, historical, wetland, biological, and special waste survey and coordination.  

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000.  The completion date for this contract will be 36 months after authorization to 
proceed. 

Key Personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the work documents (must be an Illinois 
Licensed Professional Engineer) 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois licensed Structural Engineer).  In addition, the staff performing this 
work must be identified.  

• The person who will perform the work in the area of surveying (must be an Illinois 
Licensed Professional Surveyor). 

• The person who will perform the QA/QC review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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The prime firm must be prequalified in the following categories to be considered for this 
project:   

            Location/Design Studies (Reconstruction/Major Rehabilitation) 
            Structures (Highway: Typical) 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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17. Job No. D-91-009-14, FAI 55, I-55 at Weber Road, Phase II Project, Will County, Region 
One, District One.   

This project requires 20% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on November 5, 2013 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase II engineering services are required for the preparation of plans, specifications and cost 
estimate for the interchange improvement of I-55 at Weber Road. The improvement is expected 
to require the reconstruction of the structure over I-55; the preferred alternative includes a 
diverging diamond interchange utilizing the existing structure to carry SB traffic and a new 
structure to carry NB traffic.  The Consultant will prepare TS&L plans, structure plans, and 
roadway plans, consisting of reconstruction and widening to provide 3 lanes in each direction 
separated by a variable width barrier median.  The Consultant’s work will include plans to 
include combination concrete curb & gutter and a closed drainage system.   Traffic signals will 
be replaced and/or modernized and interconnected. The Consultant's work  is also expected to 
include route surveys and geotechnical engineering services, and other related work to 
complete Phase II contract plans.  

The department will furnish the Consultant with project report, hydraulic report, location 
drainage study, pavement design, available microfilm plans, any available data, and existing 
developed contract plans.   

The estimated construction cost for this project is $40,000,000.  The completion date for this 
contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

• The person who will perform the work in the area of geotechnical analysis and the 
preparation of the Roadway Geotechnical Report (RGR) and Structural Geotechnical 
Report (SGR) (must be an Illinois Licensed Professional Engineer).  

• The person who will be in-charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor).   
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• The person who will be in charge of traffic signals (must be an Illinois Licensed 
Professional Engineer).   

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified.   

• The person who will perform the QA/QC review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project:   

Highways (Roads and Streets) 

Structures (Highway: Simple) 

Special Studies (Traffic Signals)  

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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18. Job No. D-91-023-14, FAP 326 (IL 47), from South of IL 176 to Reed Road, Phase II Project, 
McHenry County, Region One, District One. 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0.035 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 2:00 P.M. at the 
Region One District One Office in Schaumburg. 

Phase II engineering services are required for preparation of contract plans, specifications and 
cost estimates for the widening and resurfacing of IL 47 from a single lane to two lanes in each 
direction from south of IL 176 to Reed Road, a length of approximately 4.2 miles. The project 
runs north to south through, Crystal Lake, Lakewood, Lake in the Hills and Huntley.  The project 
will include replacement of the bridge carrying IL 47 over Kishwaukee River and improvement of 
major intersections along the corridor. The project will provide rural cross section 
throughout. There is also a proposed shared use path and pedestrian accommodations 
throughout the improvement limits.    

The following structures are included in this project: 

• SN;056-0025(E); IL 47 over Kishwaukee River  
• SN;056-0315 (P); IL 47 over Kishwaukee River (south bound structure)  
• SN;056-0316 (P); IL 41 over Kishwaukee River (north bound structure) 

The department  will furnish the Consultant with available microfilm plans, Project Report, 
Location Drainage Studies, Bridge Condition Report, and any other available items. 

The estimated construction cost for this project is $51,000,000.  The Consultant's work includes 
preparation of contract plans, specifications, and estimates, including maintenance of traffic 
plans and all other works required to complete the project.  The completion date for this contract 
will be 24 months after authorization to proceed.  

Key Personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer).  

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified.  

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of proposed drainage plans (must be an Illinois Licensed Professional 
Engineer).  
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• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Highways (Roads & Streets) 

Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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19. Job No. D-91-011-14, FAP 326 (IL 47), from US  14 to south of IL 176, Phase II Project, 
McHenry County, Region One, District One. 

This project requires 25% DBE participation. 

The Complexity factor for this project is 0.035 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 10:00 A.M. at the 
Region One District One Office in Schaumburg.  

Phase II engineering services are required for preparation of contract plans, specifications and 
cost estimates for the widening and resurfacing of IL 47 from a single lane to two lanes in each 
direction from US 14 to south of IL 176, a length of approximately 3.6 miles.  The project runs 
north to south through Woodstock and Crystal Lake. The project will include improvement of 
major intersections along the corridor and will provide an urban cross section from US 14 to 
Hercules Road and a rural cross section from Hercules Road to south of IL 176.  There will also 
be shared use path and pedestrian accommodations throughout the improvement limits.  
Drainage plans will include the preparation of plans for multiple box culverts.  

The department will furnish the Consultant with available microfilm plans, Project Report, 
Location Drainage Studies, Bridge Condition Report, and any other available items. 

The estimated construction cost for this project is $40,000,000. The Consultant’s work includes 
preparation of contract plans, specifications, and estimates, including maintenance of traffic 
plans and all other works required to complete the project.  The completion date for this contract 
will be 24 months after authorization to proceed. 

Key Personnel listed in Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified.  

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of proposed drainage plans (must be an Illinois Licensed Professional 
Engineer). 

• The person who will perform QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for Structural work, with adequate plan review experience). 
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The prime firm must be prequalified in the following categories to be considered for this 
project: 

Highways (Roads & Streets) 

Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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20. Job No. D-91-441-13, Various Land Surveys, Various Routes, Various Counties, Region 
One / District One   

This project requires 20% DBE participation 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 25, 2013 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase II engineering services are required for various land surveying projects throughout 
District One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats and proposed right-of-way requirements as each work order is negotiated.   

The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions and field staking of same. Some GIS and database work might also be 
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT 
projects.   

The completion date for this contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
must be an Illinois Licensed Professional Land Surveyor. 

• The  person  who  will  perform  the  QC/QA  review  work  of  all  milestone  submittal 
documents (must be an Illinois Licensed Professional Land Surveyor). 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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21. Job No. P-91-005-14, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 2:00 P.M. at the 
Region One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and possible environmental studies throughout District One.  The scope of work 
may include, but not be limited to, new Phase I studies for intersections, small highway 
segments, bridges, and/or assisting the District in completing on-going Phase I studies and 
tasks.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 

The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination.  The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
& Staff, and report to the In-House Studies Unit Head.  The Consultant's work may include data 
collection, preparation of base maps and mosaics, geometric studies, safety studies including 
accident analysis, capacity analysis including intersection design studies, route as well as 
stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports, 
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other 
related work necessary to complete various Phase I studies and tasks.  The Consultant will be 
expected to perform work in the district office as needed.  The Consultant may also be required 
to assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed 
by IDOT personnel and other consultants.   

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The completion date for this contract will be 48 months after authorization to 
proceed.   

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 

The prime firm must be prequalified in the following categories to be considered for this project:  

Location/Design Studies (Reconstruction/Major Rehabilitation)  
 
Structures (Highway: Typical)   
 
Special Studies (Location Drainage)  
 
Hydraulic Reports (Waterways: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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22. Job No. D-91-442-13, Various Land Surveys, Various Routes, Various Counties, Region 
One / District One 

This project requires 20% DBE participation   

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 25, 2013 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase II engineering services are required for various land surveying projects throughout 
District One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.   

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats and proposed right-of-way requirements as each work order is negotiated.   

The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions, and field staking of same. Some GIS and database work might also be 
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT 
projects.  

The completion date for this contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
must be an Illinois Licensed Professional Land Surveyor. 

 
• The  person  who  will  perform  the  QC/QA  review  work  of  all  milestone  submittal 

documents (must be an Illinois Licensed Professional Land Surveyor). 
 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically, using the Engineering Prequalification and Agreement System (EPAS), to the 
Central Bureau of Design and Environment. 
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23. Job No. P-92-033-13, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Two/District Two. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 10:30 A.M. at the 
Region Two/District Two Office in Dixon. 

Phase I and/or II engineering services including environmental services are required for various 
projects throughout District Two. Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis.   

The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report.  

Environmental services may include writing an EA re-evaluation, EIS re-evaluation, 4(f) report, 
Section 106 report, Biological Assessment, and/or Conservation Plan for Incidental Take 
Authorization; conducting noise analyses; conducting a tree survey; planning a mitigation site; 
and other related environmental work and exhibits necessary to produce a required report. 

The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 

The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total 
engineering work on a certain project. 

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 

The estimated construction cost for these projects may range from $200,000 to $4,000,000.  It 
is anticipated that this contract will include approximately 3 to 15 different projects.  This 
completion date for this contract will be 48 months after authorization to proceed.   

Key personnel listed on Exhibits A and B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

 
• The person who will be in charge of surveys (must be an Illinois Professional Licensed 

Surveyor). 
 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
 

• The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recent Statement of Experience and Financial Condition. 
 

• Person(s) trained and experienced in writing environmental documents. 
 

• Person(s) trained and experienced in writing Section 106/4(f) documents 

Statements of Interest must also include examples of work completed in EA re-evaluation, EIS 
re-evaluation, 4(f) report, Section 106 report, Biological Assessment, and/or Conservation Plan 
for Incidental Take Authorization, conducting noise analyses, conducting a tree survey and 
planning a mitigation site. 

The prime firm must be prequalified in the following categories to be considered for this project:   

Highways (Roads & Streets) 

Structures (Highway:  Typical) 

Special Studies (Location Drainage) 

Location/Design Studies (Rehabilitation) 
 
The prime consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in your most recently approved Statement of Experience and Financial Condition or 
your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work. The subconsultant's 
staff must be the same as presented in their most recently approved Statement of Experience 
and Financial Condition. 
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Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
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24. Job No. C-93-090-13, I-57/6000 N Road (Interchange Construction), Phase III Project, 
Kankakee County, Region Two/District Three. 

This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 30, 2013 at 10 AM at the 
Region Two/District Three Office in Ottawa.   
   
Phase III engineering services are required for the construction of the interchange of I-57 at 
6000 N Road and intersection improvements at IL 50 and US 45/52, contract number 66982.  
Work includes, but is not limited to, construction inspection of the new structure over I-57, 
embankment, signals, lighting, PCC pavement, PCC ramps, and intersection improvements with 
IL 50 and US 45/52. 
 
The following structure is included: 

• S.N. 046-0086, 6000 N Road over I-57. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub consultants on the sample project or on material coming in from 
the same plant is prohibited.  At the negotiations meeting, the Consultant and subconsultant(s) 
will disclose all current relationships with contractors. 
 
The Consultant will be asked to furnish a registered IL PE or an approved non-licensed 
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on this project.  
The Consultant will perform on-site inspection, provide construction staking/layout when not 
provided for in the contract plans, verify construction staking/layout, provide on-site geotechnical 
and material inspection, prepare records, maintain documentation, and any other duties that 
would require the services of an engineer to complete this project in a timely basis and in 
accordance with State specifications.  The ARE should be knowledgeable in the use of the 
department’s documentation tracking system (ICORS).   The Consultant shall provide vehicles 
and equipment necessary to perform inspections. 
 
The department will furnish the Consultant with Plans and Specifications. 
 
The anticipated construction completion date is November 1, 2016.  The Consultant must 
complete and submit final measurements, calculations, and final contract record documents to 
the department no later than six (6) weeks after completion of this project. 

Key personnel listed on Exhibit A for this project must include: 

• The Assistant Resident Engineer (minimum 10 years experience as a Resident Engineer 
is desired).  A current IDOT Construction Documentation certification and experience 
and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement 
Concrete (PCC) and soils training are required. 
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• Inspector(s) (One to six individuals to perform on-site inspection, survey and QA 
inspection.)  A current IDOT Construction Documentation certification and experience 
and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement 
Concrete (PCC) and soils training are required. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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25. Job No. P-93-010-14, Various Survey Projects and Preparation and Review of Right-of-
Way Plans, Various Routes, Various Counties, Region Two/District Three. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 25, 2013 at 10:00 A.M. at 
the District Three Office in Ottawa. 

Phase I/II engineering services are required for route surveys, land acquisition surveys, the 
preparation and review of preliminary and final right-of-way plans, premise plats, and legal 
property descriptions related to land acquisition activities for various projects throughout District 
Three. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  

This project may include research, land surveys, route surveys, premise plats, legal 
descriptions, monument records and all investigation and documentation required to prepare 
preliminary and final right-of-way plans. The work may also includes reviewing right-of-way 
documents prepared by others, which will involve reviewing title commitment descriptions, 
existing right-of-way location, proposed right-of-way location, legal property description content 
and closures and computation of areas in existing right-of-way, proposed right-of-way, 
easements, and total holding. A general overall review of the right-of-way documents will be 
completed for quality, content, and format using guidelines furnished by the department. 

The department will furnish the Consultant with any available construction plans, aerial 
photography, existing right-of-way plats and plans, proposed right-of-way requirements, title 
commitments and subdivision plats. The Consultant will use this information to prepare and 
review preliminary and final right-of-way plans, premise plats, and legal property descriptions 
depicting the proposed additional right-of-way needed for various projects. 

The completion date for this contract will be 72 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Land Surveyor.) 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Land Surveyor). 
 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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26. Job No. C-94-071-13, Construction Inspection for Removal/Replacement of Structure 
carrying IL 97 over Spoon River, Contract 68759 in Knox County Region Three/District 
Four 

This Project Contains Federal Funds. 

This project requires 25 % DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 25, 2013 at 10:00 A.M. at 
the District Office in Peoria. 

Phase III engineering services are required for the construction inspection of Contract No. 
68759, which consists of the removal and replacement of the structure carrying IL 97 over  
Spoon River. The project is located in Knox County near Maquon. The Consultant shall also 
provide the supervision, materials testing (including, but not limited to, PCC, HMA and 
embankment testing), materials certification and all documentation for this project.  The 
Consultant staff will report to a District Resident Engineer/Technician on this project.  The 
Consultant will be required to perform on-site inspection, verification of contractor staking, 
maintain documentation, and any other duties that would be required by the Resident 
Engineer/Technician to complete these projects on a timely basis and in accordance with the 
State Specifications and Guidelines. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade 
and any other equipment deemed necessary to perform the work.  Overnight lodging may be 
required. 

The construction project is scheduled for the November 8, 2013 letting and a fall of 2015 
completion date. The completion date for the contract will be 48 months after authorization to 
proceed.   

Key personnel listed on Exhibit A of the Statement of Interest for this project must include: 

• The Liaison Engineer (with current IDOT Construction Documentation certificate) 

• The Document Technician (the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

The prime firm must be prequalified in (Special Services) Construction Inspection to be 
considered for this project. 
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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27. Job No. C-94-004-14, Phase III Materials Project Manager, Various Materials Inspections, 
Various Locations, Various Counties, Region Three/ District Four 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 1:30 P.M. at the 
Region Three, District Four Office in Peoria.   

Phase III engineering services are required for an engineering Project Manager (PM). The 
Consultant PM will manage/supplement various IDOT Materials processes throughout Region 
Three, District Four.  This work may involve working directly with contractors, producers, 
suppliers or a local agency or other consultants.  Work orders under the blanket agreement will 
be negotiated and authorized by the department on an as-needed basis.  All work for this 
project may be in English or Metric units. 

PM engineering services are required to perform sampling, testing and documentation of test 
results of various materials including hot-mix asphalt, Portland cement concrete, aggregates, 
soils, pipe, precast, and precast/prestressed concrete.  Additional services and responsibilities 
include miscellaneous materials inspection at various sources or jobsites.  Some testing may be 
required to be performed using the Consultant’s facilities. 

The Consultant’s work is also expected to include plant and on-site inspections, sampling, 
transportation of samples, testing at jobsites and labs, and documentation and data entry of test 
results.  The Consultant will carry out quality assurance duties as defined in the contract 
documents, Bureau of Materials and Physical Research Policy Memorandums, the Manual for 
Fabrication of Precast Prestressed Concrete Products, and the Consultant Agreement.  The 
Consultant will maintain records and submit documentation of QC and QA activities as required. 

The department will furnish the Consultant with assignments to various construction jobsites, 
plants, lab facilities, precast and precast/prestressed concrete producers, and various producers 
and suppliers of miscellaneous materials. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 

The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade 
and any other equipment deemed necessary to perform the work.  Overnight lodging may be 
required. 

The completion date for this contract will be 48 months after authorization to proceed. 
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Key personnel listed on Exhibit A for this project must include: 

• The person who will perform the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• The person(s) who will be in charge of Lab and Field Testing. 

• QC/QA Level I, II, and III Trained Technician(s) in accordance with Section 900 of the 
Project Procedures Guide. 

• Precast Prestressed PCI Level II Technician(s). 

• The Document Technician (the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

The prime firm must be prequalified in the following categories to be considered for this project:   

Special Services (Quality Assurance:  QA HMA and Aggregate) 
Special Services (Quality Assurance:  QA PCC and Aggregate) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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28. Job No. P-94-018-13/D-94-018-13, US 150 Eastbound (McClugage Bridge) over the Illinois 
River, Phase I and II Engineering Services, Peoria and Tazewell Counties, Region 
Three/District Four. 
  
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 28, 2013 at 9:30 A.M. at 
the Region 3, District 4 Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a Location/Design Report 
and final contract plans for the removal and replacement or rehabilitation of the structure that 
carries eastbound US 150 (McClugage Bridge) over the Illinois River in the city of Peoria and 
Tazewell County.   
  
The following structures are included with this project: 

• S.N. 090-0070 – US 150 Eastbound (McClugage Bridge) over the Illinois River 
• S.N. 072-0137 – US 150 over Adams Street 

The existing structure contains a total of 30 spans, which are supported by 2 reinforced 
concrete abutments and 28 reinforced concrete piers.  The superstructure consists of multiple 
steel plate girder, wide flange beam, through truss, and deck truss spans.  The structure spans 
approximately 4,745 feet and is approximately 30 feet in clear width of the deck.  The existing 
roadway deck consists of two – 12' lanes with 3' shoulders.  The structure is partially 
incorporated into the Adams Street/IL 29/US 150/US 24 interchange on the Peoria side (west). 
 One railroad line runs perpendicular beneath the structure and parallels the Illinois River. 
 Adjacent to the structure on the Tazewell County side (east) is the IL 116/US 150/US 24 
interchange.  Adjacent to the structure to the north is the US 150 Westbound (McClugage 
Bridge) structure.  It is expected that a total of three or more lanes with full-width shoulders will 
be required for the proposed structure.  Bicycle accommodations may also be required. 
 Roadway work at the interchanges at both the east and west approaches may be required to 
accommodate the additional bridge width. 
 
The Department’s Context Sensitive Solutions (CSS) policy will be followed for this project. 
 
Phase I engineering services will include geometric studies, environmental coordination 
[expected to be an Environmental Assessment (EA)], data collection, land, route, topography 
and hydraulic survey, hydraulic studies, and bridge inspection for the purpose of development of 
the Bridge Condition Report (BCR) and Type, Size and Location plans (TS&L), coordination with 
all involved agencies, public involvement activities, crash analysis, preliminary cost estimates, 
Right-of-Way information, traffic management analysis, preliminary staging plans, cross 
sections as required to determine construction limits and Right-of-Way needs, and all other work 
required to produce a Location/Design Report.  Additional work will include the development of 
a Bridge Condition Report, Hydraulic Report, Bridge Type Study, TS&L plans, and Structure 
Geotechnical Report (SGR).  Structure borings will be required.  The Geotechnical work will 
require the use of a barge and/or other means necessary to obtain the required geotechnical 
information. 
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Phase II engineering services will include the preparation of roadway plans, specifications, cost 
estimates, final bridge plans, traffic management plan (TMP), maintenance of traffic/staging 
plans, cross sections, special details, special provisions, pay items and quantities, shop drawing 
reviews, railroad coordination, estimate of time, supplemental survey, and all other work 
required to complete the construction plans. 
 
The department will furnish the Consultant with all available structure information, old plans, 
aerial photography and mapping, traffic data, crash data, existing Right-of-Way information, any 
available survey information, boring logs, and any other available information. 
 
The estimated construction cost for this project is $170,000,000.  The Phase I completion date 
will be 24 months after authority to proceed.  Phase II will be negotiated near the completion of 
Phase I.  The Phase II completion date will be 18 months after authority to proceed with the 
Phase II work. 
 
Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the Design Report and contract plans (must be 
an Illinois Licensed Professional Engineer). 

 
• The person who will perform/supervise the work in the area of Hydraulic Analysis and 

Reports (must be an Illinois Licensed Professional Engineer).  In addition, the staff 
performing this work must be identified. The Statement of interest must include 
experience in the analysis and completion of hydraulic reports on bridges and rivers of 
similar scope and complexity. 

• The person who will perform the duties of Structural Engineer, that individual who is 
directly involved in the analysis and development of the contract structural documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

• The person who will be in charge of the Geotechnical work (must be an Illinois Licensed 
Professional Engineer or a Illinois Licensed Structural Engineer with demonstrated 
experience in geotechnical engineering). 

• The person who will act as the Environmental Lead.  This person will be responsible for 
the day to day management of the environmental work effort, and persons responsible 
for all environmental disciplines including water quality, noise, community impacts, 
socio-economics, and ecology.  Environmental staffing on Exhibit B must match the 
staffing presented in the firm’s most recent approved Statement of Experience and 
Financial Condition. 

• The person who will be in charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor).  Survey prequalification category requirement may be completed by 
Sub and/or Prime. 
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• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The person in charge of CSS/Public Involvement procedures.  Include a detailed 

description of CSS/public involvement work he/she has directed involving facilitation 
public meetings and public hearings, organizing work groups and press conferences, 
drafting press releases and property owner contact letters, etc. 

 
The Prime Firm must be prequalified in the following categories to be considered for this 
project: 

 
Location/Design Studies (Reconstruction/Major Rehabilitation) 
Structures (Major River Bridges: Continuous/Cantilever Truss) 

In addition, the Prime Consultant must be prequalified in at least (2) of the additional following 
Structures – Major River Bridge categories:  Steel Girder, Tied Arch, Segmental Concrete 
Box Girders, and/or Cable Stayed Girders. 
 
The Prime Consultant must have experience in bridge type studies for main spans greater than 
500 feet for both steel and concrete.  In addition, the Prime Consultant should have experience 
in truss rehabilitation. 
 
The Prime Consultant and/or the Sub Consultant(s) must be prequalified in the following 
categories to be considered for this project and be identified on the Exhibit A in the Statement 
of Interest.  
 

Highways (Roads and Streets) 
Hydraulic Reports (Waterways: Complex) 
Geotechnical Services (Complex Geotechnical/Major Foundation) 
Special Services (Surveys)  

 
The Prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment), and must perform all of the environmental work using staff that has been 
presented and approved in the firm’s most recently approved Statement of Experience and 
Financial Condition or their firm may use a single Sub Consultant that is prequalified in 
Environmental Reports (Environmental Assessment) to perform all of the environmental 
work.  The Sub Consultant’s staff must be the same as presented and approved in their most 
recently approved Statement of Experience and Financial Condition. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
 
Firms may be required to give presentations the week of October 21, 2013. 
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29. Job No. D-96-002-14, FAP 6 3  (US 24) over the M i s s i s s i p p i  River at Quincy, 
Phase I Engineering services which include Context Sensitive Solutions (CSS) 
for Structure Replacement, Adams County (Also Portion in Missouri), Region Four, 
District Six 

This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on October 25, 2013, at 1:30 
P.M. at the Region Four, District Six Office in Springfield. 
 
Phase I engineering services are required for the preparation of a Location/Design Report, 
including necessary environmental reports for the removal and replacement of US 24 
structure (S.N. 001-0019) over the Mississippi River in Quincy, and associated approach 
roadway work that could extend up to a mile or more east and west of the river.  
The typical existing roadway cross section is two lanes with shoulders in the eastbound 
direction.  During Phase I, various alternatives are to be developed and studied to determine if 
the proposed structure will cross the Mississippi at the same location, on a new alignment, or 
adjacent to the existing westbound structure which may involve rehabilitation of that structure. 
 It is anticipated that this project will require an Environmental Assessment (EA).  In addition, 
this project has been identified as a Context Sensitive Solutions (CSS) project. 
 
The  Consultant’s work  is  anticipated  to  include  preparation  of  a  Location/Design 
Report, Environmental Assessment, traffic management analysis, cost estimates, accident 
analysis, hydraulic studies, public involvement activities, bridge condition report, preliminary 
bridge layout plan, p re l im inary  p lans ,  cross sections, CSS Study and Report, peer 
review of the District’s Structure Geotechnical Report, route surveys (pick-up), land surveys, 
type, size and location (TS&L) drawings, preliminary roadway plans, right-of- way documents, 
drainage system design, and all other work related to complete Phase I and associated with 
the entire project. 
 
This project is expected to include public involvement utilizing Context Sensitive Solutions 
(CSS).  Public Involvement may include holding informational meetings and public hearings, 
preparation of exhibits for meetings and hearings, preparation and distribution of newsletters, 
and evaluating and incorporating comments from these meetings into the public 
involvement portion of the Location/Design Report.  The Consultant may also 
be required to aid IDOT in coordinating and conducting meetings with a variety of 
stakeholder groups designed to generate input from local representation regarding the 
concerns and needs of the  region in developing proposed location / alignment alternatives for 
the bridge replacement, and evaluating and incorporating the stakeholder input throughout the 
entire study to develop a recommended alternative.  The CSS process will guide IDOT and 
help determine the location of the proposed bridge and necessary work on the roadway 
approaches. 
 
The department will furnish the Consultant the available survey notes, aerial photography 
and mapping, microfilm plans, existing right-of-way information, old soil boring logs, accident 
data, traffic data, utility coordination, environmental coordination, and any other available 
information. 
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The estimated construction cost for this project is $150,000,000.  The completion date for this 
contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibits A and B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer).  

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Hydraulic Analyses/Reports (Complex) (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform the work in the area of bridge condition reports and bridge 
layout (must be an Illinois Licensed Structural Engineer).  

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway 
work and must be an Illinois Licensed Structural Engineer for structural work with 
adequate plan review experience). 

• The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including water quality, noise, community impacts, and ecology. Environmental staffing 
on Exhibit B must match the staffing presented and approved in the firm’s most 
recent Statement of Experience and Financial Condition. 

• The person in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/public involvement work he/she has directed involving facilitation 
public meetings and public hearings, organizing work groups and press conferences, 
drafting press releases and property owner contact letters, etc. 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
Location/Design Studies (New Construction/Major Rehabilitation) 
Structures (Highway: Complex) 

 
The prime Consultant must also be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented and approved in the firm’s most recently approved Statement of Experience and 
Financial Condition or your firm may use a single subconsulting firm that is prequalified in 
Environmental Reports (Environmental Assessment) to perform all of the environmental 
work. The subconsultant’s staff must be the same as presented and approved in their most 
recently approved Statement of Experience and Financial Condition.  
 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification System (EPAS). 
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30. Job No. D-96-001-14; Various Phase I/II for Projects, Various Routes, Various Counties, 
Region Four, District Six 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on October 25, 2013, at 10:00 
A.M. in the Region Four, District Six Office in Springfield. 

Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 

The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 

The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 

The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  A few of these projects may include, but not be limited to, completing plan preparation 
for bridge repairs / rehabilitations for various structures on I-72 from Sangamon County line to 
West of US 67 in Morgan County. 

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 

The estimated construction costs of these projects may range from $100,000 to $3,000,000.  It 
is anticipated that this contract will include approximately 5 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed. 

Key personnel listed on Exhibit A for this contract must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 
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• The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

                                    Highways (Freeways) 

                                    Location Design Studies (Rehabilitation) 

                                    Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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31. Job No. P-98-084-13, Land Surveying, Various Routes, Various Counties, Region 
5/District Eight. 

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 28, 2013 at 1:00 P.M. at the 
Region 5/District Eight Office in Collinsville. 

Land surveying services are required for various projects in District 8.  Work orders under a 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.  
All work for this project may be in either English or Metric units. 

The Consultant's work is anticipated to consist of performing land surveys for highway 
purposes.  This may include land surveying to reference the highway centerline to public land 
lines, land surveying to locate boundaries, record research, preparation and recording of 
monument records, preparation of legal descriptions, preparation of Freeway Orders, 
preparation of various plats and maps including: Statutory Plat of Highways, existing right of 
way survey plats or maps, centerline plats, corridor protection maps and excess right of way 
parcel plats. The Consultant's work may include right of way staking.  The Consultant's work 
may include performing horizontal and vertical control surveys and topographic surveys for 
highway design projects.   

The Consultant's work may also include work as a Land Survey - Project Manager (PM). PM 
duties shall be performed at the District Eight Office in Collinsville. This work may include the 
management and review of right of way survey projects as prepared by other Consultants.  This 
work may entail the accurate review of Consultant prepared Plat of Highways, Excess Right of 
Way Plats, Existing Right of Way Surveys and legal descriptions in accordance with the 
Department’s Land Acquisition Manual and with the District Eight checklists and procedures.  
This work may also include record research at the district office and at the county recorder 
offices or other governmental agencies; ordering, reviewing and accounting for the necessary 
title commitments of each project; maintenance of the Land Acquisition databases; maintenance 
of project files; oral and written communication with right of way survey consultants, title 
company representatives, property owners and district staff; participation at project meetings; 
and fieldwork as required.  

The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a subconsultant. The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work. 
 
The department will provide alignment data, title commitments, former construction plans, 
existing right of way information, and proposed right of way requirements for each project, when 
available. 

The completion date for this contract will be 48 months after authorization to proceed. 

 
 
 

Professional Transportation Bulletin 169 Published August 8, 2013



Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the project manager for all aspects of the work 
documents must be an Illinois licensed Land Surveyor.  

• The person who will perform the surveys.  This person must be an Illinois Licensed 
Professional Land Surveyor. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Land Surveyor with adequate experience). 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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32. Job No. C-98-001-14, Phase III Various Projects for Construction Inspection, Various 
Routes, Various Counties, Region 5/District 8.   

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants who the prime Consultant 
will be using are scheduled to attend a negotiation meeting on November 6, 2013 at 10:00 a.m. 
at the Region 5/District 8 office in Collinsville. 

Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance throughout District 8.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 
All work for this project may be in either English or metric units.  

The department will furnish the Consultant with the construction plans and specifications. 

The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to work 
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the Department’s staff.  The 
Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner and in accordance with the Department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant will be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   

The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection 
and provide construction layout as directed by the engineer.  The Consultant will also maintain 
records and documentation and perform any other duties as directed by the engineer to 
complete this project on a timely basis in accordance with the Department’s Standard 
Specifications for Road and Bridge Construction. 

The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District 8 for each project.  Illinois Construction Records System (ICORS) software will 
be provided for downloading on the Consultant’s computer. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The estimated construction cost of these projects may range from $100,000 to $10,000,000.  
The Consultant must complete and submit final measurements, calculations, and contract 
record documentation to the Department no later than six (6) weeks after completion of each 
project as required.  The various projects are scheduled for construction during the 2013, 2014, 
and 2015 construction seasons. The completion date for this contract will be 36 months after 
authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 

• The Resident/Liaison Engineer (s) 

• The Materials Coordinator include specific details of aggregate source certification, 
bituminous, and/or PCC QC/QA training 

• Proportioning technician(s) for concrete/bituminous include specific details of aggregate 
source certification, bituminous, and/or PCC QC/QA training 

• The Document Technician (the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

• The Materials QA Technician include specific details of aggregate source certification, 
bituminous, and/or PCC QC/QA training 

• Nuclear Density Inspector(s), Include evidence of appropriate QC/QA density training 
and nuclear license.  

• The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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33. Job No. P-98-072-13, Phase I/II Various Projects, Various Routes, Various Counties, 
Region Five/District Eight. 

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on October 28, 2013 at 1:00 P.M. at the 
Region Five/District Eight Office in Collinsville. 

Phase I and/or II engineering services are required for various projects in District 8.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  

The Phase I work, if required, may consist of conducting initial project reviews for 
recommendations for improvements, geometric reviews and/or studies, capacity reviews and/or 
studies, route surveys, utility coordination, drainage studies, hydraulic analyses, geotechnical 
studies, environmental studies, public involvement including Context Sensitive Solutions (CSS) 
duties, preparation of Type, Size, Location plans (TSLs) preparation of Bridge Condition 
Reports, and preparation of Environmental or Project Reports.  This work may include data 
collection, development of alignment alternatives, intersection design studies, design of 
preliminary geometry, cost estimates, traffic management analysis, crash analysis, and other 
related work and exhibits necessary to produce the Project Report, as necessary. 

The Phase II work, if required, may consist of conducting route surveys, hydraulic analyses, 
geometric studies, roadway plans, structure plans, and any other related work to complete final 
plans, specifications and estimates, as necessary.  The various proposed projects may consist 
of bridge repair, bridge rehabilitation, bridge replacement, and resurfacing type projects, 
including interstate resurfacing.  

Project Management (PM) work may be included as part of Phase I and/or Phase II Consultant 
projects.  The work may include but not be limited to: 

• validating and monitoring project scope;  
• reviews and contract administration;  

o providing technical guidance to the department and Consultants on plan 
preparation, staging, construction scheduling and contract management,  

 resolving design technical issues;  
 managing and tracking cost; 

o reviewing project reports and environmental documents for accuracy and 
completeness; 

o reviewing plans and specifications for conformance with approved design 
reports, environmental documents, current standards, policies, procedures and 
practices;  

 reviewing geometric documents including intersection design studies 
(IDS); 

o ensuring all utility coordination and impacts have been addressed with 
consultants and the District Utilities unit; 

o making certain all land acquisition coordination and impacts have been 
addressed with consultants and the District Land Acquisition Section; 
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o conducting regular progress meetings and briefings for the department and other 
entities on project progress; 

o responding to all external and internal requests for information, answers, plans, 
and reports;  

o schedule and prepare the content of all information for media/community release 
by department or Consultant staff;  

o providing a local, central point of contact for members of the public, stakeholders 
and media to disseminate project information;  

o and all other work as necessary and required to manage assigned Consultant 
Phase I and/or Phase II projects.   

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, existing right-of-way plans, crash statistics, agency coordination, aerial photos, 
boring logs, existing Bridge Condition and Hydraulic Reports, and any other available 
information.   

The Consultant’s work may include either a complete project or a portion of the total engineering 
necessary for a certain project’s completion.  The completion date for this contract will be 24 
months after authorization to proceed.   

Key personnel listed on Exhibits A and B for this project must include: 

• The person who will assume the duties of Project Manager for all Phase I/Phase II 
aspects of the work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the Phase I and/or Phase II deliverables (must 
be an Illinois Licensed Professional Engineer). 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Professional Surveyor).  This work can be 
performed by the Prime and/or the subconsultants. 

• The person who will perform the Structure plan preparation documents (must be an 
Illinois Licensed Structural Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform CSS/Public Involvement duties (must include a detailed 

description of CSS/Public Involvement work he/she has directed involving a facilitation of 
public meeting and public hearing, organizing work groups and press conferences, 
drafting press releases and property owner contact letters, etc).  
 

The Statements of Interest must also include the Consultant’s relevant projects completed by 
the firm for IDOT within the past four years by members of the Consultant’s current key 
personnel as listed above.  The Statements of Interest must list no more than 10 applicable 
projects.  
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The prime firm must be prequalified in the following categories to be considered for this project: 

Location/ Design Studies (Reconstruction/Major Rehabilitation) 

Highways (Roads & Streets) 

Structures (Highway:  Advanced Typical) 

 Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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34. Job No. P-98-004-08/D-98-075-13:  FAP 327 (US 50), from IL 4 South of Lebanon to US 50 
West of Summerfield, St. Clair County, District Eight.   

This Project may contain Federal Funds. 

This project requires 15% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 1:30 P.M. at the 
District Eight Office in Collinsville. 

Phase I and II engineering services are required for the preparation of a Design Report, 
updating environmental information, and plan preparation for the construction of two lanes (one 
in each direction) on new alignment of US 50 from IL 4 south of Lebanon to US 50 west of 
Summerfield.    

The project is anticipated to include the construction of new traffic lanes along new alignment 
designated as US 50. The facility is proposed to be a two lane section with the drainage system 
to be determined. A new bridge is expected to be required over the CSX Railroad.  The facility 
will also require analysis for a possible bicycle and pedestrian accommodation. The 
approximate length of the improvement is 3.3 miles. 
 
The department will furnish the Consultant with microfilm, unit prices for cost estimates, existing 
right-of-way information, traffic data, crash data, coordination and correspondence. 
 
The Consultant's Phase I work includes data collection, geometric studies,  crash analysis, route 
and hydraulic surveys, potential land surveys, Hydraulic Report, drainage study, environmental 
documentation including a noise study, type, size, and location (TSL) drawings, traffic 
management analysis, preparation of pre-final plans for submittal of construction limits, and all 
work necessary to complete a Design Report.  The environmental aspect of this project involves 
updating some minor environmental reviews and using the FAP 409 (US 50) EIS from O’Fallon 
to Sandoval that was approved in 1978 as a baseline to develop a new environmental 
document.  At this time, it is anticipated that the project will be processed as a Categorical 
Exclusion – Group II. 

Phase II work is anticipated to consist of providing plans, specifications, and estimates for the 
improvement of US 50 and all other required work to complete the contract.  

The estimated construction cost for this project is $25,000,000. Phase I work must be 
completed within 24 months after authority to proceed.  Phase II will be negotiated near the end 
of Phase I.  Phase II work must be completed within 12 months after authorization to proceed. 

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Location Drainage Study (must be an Illinois Licensed Professional 
Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor).  Surveying prequalification category requirement may be completed by Prime 
and/or Sub. 

 

The prime firm must be prequalified in the following categories to be considered for this project:   

  Highways (Roads & Streets) 

  Location/Design Studies (Reconstruction/Major Rehabilitation) 

  Structures – (Highway: Typical)  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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35. Job No. P-98-011-13/D-98-108-05 Replacement of Structure Located on IL 143 over Shoal 
Creek 0.7 miles West of I-127 and just East of Pierron in Bond County, Region 
Five/District Eight. 

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 10 A.M. at the 
Region Five/District 8 offices in Collinsville. 

Phase I and II services are required to perform all work associated with the preparation of the 
preliminary engineering report, environmental study (anticipated to be processed as an 
Categorical Exclusion Type Project), and preparation of contract plans, special provisions and 
estimates for the improvement involving the replacement of S.N. 003-0034 located on IL 143 
over Shoal Creek 0.7 miles west of IL 127 and just east of Pierron.  This project is expected to 
be a full structure replacement, with an estimated profile increase of approximately 5 feet.  The 
estimated project length is 0.7 miles (3,700 feet), and there is a potential to include horizontal 
and vertical curve design at the east end of the project.   

Phase I engineering services are required to complete a Project Report including a detailed 
environmental summary for the replacement of S.N. 003-0034. Specific tasks include, but are 
not limited to, data collection, crash analyses, geometric studies, location drainage study, public 
involvement, preliminary plan and profile work, environmental studies to complete a 
environmental investigations summary for a categorical exclusion type project, wetland impact 
evaluation (to be included in environmental summary), Traffic Management Analysis, and TSL 
(Type, Size, and Location) plan and all other work necessary to produce a Project Report for 
Design Approval.  

Phase II engineering services will include the preparation of contract plans, specifications, and 
estimates for the approach roadway, replacement structure, roadway profile and alignment 
changes, any necessary entrance improvements and geometric modifications, drainage plan, 
maintenance of traffic plan, storm water pollution prevention plan, supplemental surveys, and all 
other necessary related work to complete Phase II. 

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
existing and projected 20-yr traffic data, field notes, accident statistics, agency coordination, 
existing right-of-way plans, as available, hydraulic report, geotechnical data and reports, utility 
coordination and correspondence; bridge condition report (BCR) and archaeological, historical, 
biological survey as well as hazardous waste coordination and any other available information.  

The estimated construction cost for this project is $15,500,000. The completion date for Phase I 
of this contract will be 12 months after authorization to proceed.  Phase II will be negotiated 
near the completion of Phase I.  Phase II work must be completed within 12 months after 
authorization to proceed with Phase II.  

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location Studies – New Construction/Major Reconstruction 

Highways (Roads & Streets) 

           Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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36. Job No. P-98-071-13, Phase I/II Various Projects, Various Routes, Various Counties, 
Region Five/District Eight. 

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project, and all subconsultants the prime Consultant will 
be using, are scheduled to attend a negotiation meeting on October 28, 2013 at 10:00 A.M. at 
the Region Five/District Eight Office in Collinsville. 

Phase I and/or II engineering services are required for various projects in District 8.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis. 

The Phase I work, if required, may consist of conducting initial project reviews for 
recommendations for improvements, geometric reviews and/or studies, capacity reviews and/or 
studies, route surveys, utility coordination, drainage studies, hydraulic analyses, geotechnical 
studies, environmental studies, public involvement including Context Sensitive Solutions (CSS) 
duties, preparation of Type, Size, Location plans (TSLs) preparation of Bridge Condition 
Reports, and preparation of Environmental or Project Reports.  This work may include data 
collection, development of alignment alternatives, intersection design studies, design of 
preliminary geometry, cost estimates, traffic management analysis, crash analysis, and other 
related work and exhibits necessary to produce the Environmental or Project Report, as 
necessary. 

The Phase II work, if required, may consist of conducting route surveys, hydraulic analyses, 
geometric studies, roadway plans, structure plans and any other related work to complete final 
plans, specifications and estimates, as necessary.  The various proposed projects may consist 
of bridge repair, bridge rehabilitation, and bridge replacement and also resurfacing type 
projects, including interstate resurfacing.  

Project Management (PM) work may be included as part of Phase I and/or Phase II Consultant 
projects.  The work may include but not be limited to: 

• validating and monitoring project scope;  
• reviews and contract administration;  

o providing technical guidance to the department and Consultants on plan 
preparation, staging, construction scheduling and contract management,  

 resolving design technical issues;  
 managing and tracking cost; 

o reviewing project reports and environmental documents for accuracy and 
completeness; 

o reviewing plans and specifications for conformance with approved design 
reports, environmental documents, current standards, policies, procedures and 
practices;  

 reviewing geometric documents including intersection design studies 
(IDS); 

o ensuring all utility coordination and impacts have been addressed with 
consultants and the District Utilities unit; 
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o making certain all land acquisition coordination and impacts have been 
addressed with consultants and the District Land Acquisition Section; 

o conducting regular progress meetings and briefings for the department and other 
entities on project progress; 

o responding to all external and internal requests for information, answers, plans, 
and reports;  

o schedule and prepare the content of all information for media/community release 
by department or Consultant staff;  

o providing a local, central point of contact for members of the public, stakeholders 
and media to disseminate project information;  

o and all other work as necessary and required to manage assigned Consultant 
Phase I and/or Phase II projects.   

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, existing right-of-way plans, crash statistics, agency coordination, aerial photos, 
boring logs, existing Bridge Condition and Hydraulic Reports, and any other available 
information.   

The Consultant’s work may include either a complete project or a portion of the total engineering 
necessary for a certain project’s completion.  The completion date for this contract will be 24 
months after authorization to proceed.   

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all Phase I/Phase II 
aspects of the work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the Phase I and/or Phase II deliverables (must 
be an Illinois Licensed Professional Engineer). 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Professional Surveyor).  This work can be 
performed by the Prime and/or the subconsultants. 

 
• The person who will perform the work of the Structure plan preparation documents (must 

be an Illinois Licensed Structural Engineer).   

• The person who will perform the QC/QA review work of all milestone submittal. 
 
• The person who will perform CSS/Public Involvement duties (must include a detailed 

description of CSS/Public Involvement work he/she has directed involving a facilitation of 
public meeting and public hearing, organizing work groups and press conferences, 
drafting press releases and property owner contact letters, etc).  

 

The Statements of Interest must also include the Consultant’s relevant projects completed by 
the firm for IDOT within the past four years by members of the Consultant’s current key 
personnel staff as listed above.   Statements of Interest must list all applicable projects.  
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The prime firm must be prequalified in the following categories to be considered for this project.   

Location/ Design Studies (Reconstruction/Major Rehabilitation) 

Highways (Roads & Streets) 

Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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37. Job No. P-99-002-06, Bridge Inspection, Various Bridges, Various Locations, Region 
Five/District Nine 

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The prime Consultant who is selected for this project and all subconsultants the prime 
Consultant will be using are scheduled to attend an initial meeting on October 28, 2013 at 
10:00 A.M. at the Region Five/ District Nine Office in Carbondale. 

Engineering services are required for the performance of bridge inspections at various locations 
throughout District 9.  The following services may be required for bridge inspections: 

• Perform safety inspections, as required by the National Bridge Inspections Standards, 
for bridge directly under the jurisdiction of the department. 

• Provide inspection services during emergency response situations to assist the district in 
assessing present conditions. 

• Perform Routine, Fracture Critical, Special Feature, Underwater, Hands On and Element 
Level Inspections as required by the Structural Services Manual and the Structural 
Information and Procedural Manual(SIPS). 

• Provide the appropriate bridge inspection equipment and traffic control to complete all 
inspections and field work as needed. 

• Provide the needed drafting services and waterway cross-sections. 

The Consultant’s work may include completion and submittal to the department of all 
documentation required to satisfy the National Bridge Inspection Standards (NBIS) as specified 
in the department’s Structure Information and Procedure Manual, a summary of all significant 
deficiencies noted during inspection and general recommendations in regard to the urgency for 
and manner of addressing the deficiencies, the collection of specific damage or deterioration 
information for various situations as illustrated in the Structural Services Manual, and the 
evaluation of any identified structural damage or structural deterioration, where repairs will be 
recommended or the rating will change, shall be coordinated with the District’s Bridge 
Maintenance Engineer and the Bureau of Bridge and Structures. 

Work Orders under a blanket agreement will be negotiated and authorized by the department on 
an as needed basis.  All work for this project may be in English units.  When information 
obtainable from existing bridge plans is in metric units, the work for this project will be in English 
units with metric units also provided. 

The department will furnish the available plans, field notes, previous inspection data, and any 
other available information pertinent to the Consultant.  Projects vary greatly in size and 
complexity as well as timing. 

The completion date for this contract will be 48 months after authorization to proceed.   
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Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager / Project Engineer for all 
aspects of the work: (must be an Illinois Licensed Professional Engineer and/or an 
Illinois Licensed Structural Engineer and have successfully completed a comprehensive 
bridge inspection training course approved by the Federal Highway Administration.) 

• The person who will perform the work in the area of Routine, Fracture Critical, Special 
Feature, Underwater, Hands On, and Element Level Inspections (must be an NBIS 
qualified Team Leader).   

Statements of Interest must also include the Consultants relevant experience with bridge 
inspection services specified by members of the Consultant current key personnel staff as listed 
above, and indicate the sources used to provide project personnel with Federal Highway 
Administration approved comprehensive bridge inspection training and the schedule for 
providing training for project personnel in need of such training. 

The prime firm must be prequalified in the Location/Design Studies (Rehabilitation) category 
to be considered for this project: 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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38. Job. No. D-30-004-14, Various Structural Engineering Services, Including Emergency 
Response Services Statewide for the Bureau of Bridges and Structures. 

This project requires 5% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 31, 2013 at 10:00 A.M. at the 
Hanley Building, Central Bureau of Bridges and Structures in Springfield. 
 
Various structural engineering services are required by the Bureau of Bridges and Structures. 
Services are anticipated to include updating and maintenance of emergency response manuals 
for earthquake and other natural or man-made disaster incidents and response to such events. 
Work Orders under a blanket agreement will be negotiated and authorized by the Department 
on an as needed basis. 
 
Due to the potential for a widespread event area, it is anticipated that the Consultant will require 
a significant number of Sub-Consultants to form response teams. It is anticipated that, in 
response to a large scale event, that a minimum of twenty (20) response teams would be 
required.  Each team, at a minimum, shall be comprised of three (3) individuals; two (2) of which 
must be either an Illinois Licensed Structural Engineer and/or Illinois Professional Engineer. 
One (1) or more team members shall be a Qualified NBIS Program Manager or Team Leader. 
At least one (1) team member must be an Illinois Licensed Structural Engineer. All team 
members shall be experienced in bridge design, construction, inspection, and/or rating. 
 
In the event of a large scale event, the Consultant and any subconsultants must have additional 
office design staff available for emergency bridge plan preparation for bridge repairs or total 
replacement.  This will include structural, geotechnical, hydraulic, and roadway personnel. Team 
and office staff responsibilities may include field assessment of damaged bridges, load capacity 
estimation, preparation of emergency repair details, and expedited bridge replacement plans. 
 
The department maintains a list of Contractors who have volunteered to participate in response 
exercises.  In the event of a real event, those Contractors would be part of the overall response 
effort. 
 
The Consultant must maintain coordination with the department and all subconsultants and 
Contractors as part of the response effort. Simulated response exercises may be conducted as 
requested by the department. The Consultant must be prepared to respond to an event with no 
advanced notice. The Consultant may also be required to provide all appropriate equipment and 
transportation to complete these response services during an event. 
 
Due to potential infrastructure security concerns, the Consultant and all subconsultants will be 
subject to background checks. 
 
The department will furnish the available documents and resources to the Consultant. Services 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.  
 
The completion date for this contract will be 60 months after authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 

• Person who will assume the duties of Project Manager for aspects of the work: (must be 
an Illinois Licensed Professional Engineer and an Illinois Licensed Structural Engineer). 
 

• Persons who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be an 
Illinois Licensed Professional Engineer and/or Illinois Licensed Structural Engineer). 
 

• Person who will perform the work in the area of structural plan preparation and will seal 
the plans as required (must be an Illinois Licensed Structural Engineer).  The Illinois 
Licensed Structural Engineer(s) performing this work must be identified. 
 

• Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or 
geotechnical/foundations/wall design recommendations (must be an Illinois Licensed 
Professional or Structural Engineer) shall be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Structural Engineer with adequate plan review experience). 
 

• Person(s) who will perform/supervise the work in the area of Hydraulic Reports and 
preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
Engineer). 
 

• Key persons who will comprise each Response Team must be identified.  This will include 
each team’s Illinois Licensed Structural Engineer and each team’s Qualified NBIS 
Program Manager or Team Leader.  The Consultant shall identify a minimum of five (5) 
teams in the proposal.  The remainder of the teams shall be identified within three (3) 
months of selection and will be added by a supplement to the agreement. 

 
The prime firm must be prequalified in the Structures (Highway: Advanced Typical) category 
to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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39. Job No. D-30-001-14, Engineering Services for the Underwater Diving Investigation of 
Bridges, Bureau of Bridges and Structures. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 31, 2013 at 10:00 A.M. at the 
Central Bureau of Bridges and Structures in Springfield.  

Underwater diving inspection services are required for investigating bridge substructure units 
and other structures in the water. Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis. 

The Consultant’s work shall include furnishing all labor, materials, and equipment necessary for: 

• Visual and tactile inspection of 100 percent of underwater structures (level 1), 

• Providing measurements of pitting and damage not to exceed 10 percent of each 
underwater structure, 

• Providing measurements of scour, water depth around piers, and cross sections of the 
streambed, and 

• Providing complete reports with topside photographs, diagrams and underwater 
photographs necessary to adequately describe conditions and deficiencies found. 

The reports will include a scope of work, description of structure, method of investigation, 
existing site conditions, structure condition with elevations showing damage and streambed 
elevations, stream bed probing information at each pier, streambed elevation grid 50’ out from 
each pier, streambed cross sections at both fascias and at 100’ upstream and downstream, 
NBIS underwater inspection rating and anything else as requested by the Bureau of Bridges 
and Structures. The reports shall be signed and sealed by an Illinois Licensed Structural 
Engineer. 

The department will provide plans. 

The Completion date for this contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• An Illinois Licensed Structural Engineer on staff who will supervise the inspection by 
certified divers and be approved as an inspection Team Leader by the Bureau of Bridges 
and Structures as required by the NBIS, CFR23. 

• The persons performing the diving will be certified divers and be qualified bridge 
inspectors in accordance with the National Bridge Inspection Standards and have 
passed the 80 hour class NBIS Safety Inspection of In-Service Bridges. 
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• All staff that will be performing each part of the job, including: 
• field work, 
• diving, 
• report writing and 
• QA/QC. 
• All resumes should include a brief description of previous projects completed by 

each staff member. 
 

Statements of Interest must include the following: 

• Firm’s experience with this type of work. 
• Firm’s technique for completion of this type of work. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
 
Firms interested in submitting for this item that are not currently prequalified must contact Carrie 
Kowalski to establish an account in EPAS so the firms can submit a Statement of Interest. Any 
procedural questions regarding Statements of Interest submittal and to set up an account in 
EPAS may be directed to Ms. Carrie Kowalski in the Bureau of Design and Environment at 
Carrie.Kowalski@illinois.gov. 
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40. Job No. D-30-002-14, Various Phase I/II Engineering for Structure Projects Statewide,  
Bureau of Bridges and Structures. 

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 30, 2013 at 9:00 A.M. at the 
Central Bureau of Bridges and Structures in Springfield.  

Various phase I/II structural engineering may be required by the Bureau of Bridges and 
Structures.  Projects are anticipated to include NBIS and Element Level Inspections and 
possible training.  Limited projects will include Damage Inspections. The Consultant may be 
required to provide the appropriate bridge inspection equipment to complete NBIS and Damage 
Inspections and field investigations.  Anticipated projects may include plan preparation for the 
repair, rehabilitation, or replacement of structures, load capacity rating of existing and/or new 
structures, drafting services and possible field investigations.  The Consultants may also be 
required to provide the appropriate traffic control. Work Orders under a blanket agreement will 
be negotiated and authorized by the department on an as needed basis.  All work for this project 
may be in either English or metric units. 

The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time. 

The completion date for this contract will be 48 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

• Person who will assume the duties of Project Manager for aspects of the work: (must be 
an Illinois Licensed Professional Engineer). 

• Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be 
an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer). 

• Person who will perform the work in the area of structural plan preparation and will seal 
the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 

• Person(s) who will perform the work in the area of Structure Geotechnical Reports 
and/or geotechnical/foundations/wall design recommendations (must be an Illinois 
Licensed Professional or Structural Engineer) shall be identified. The Geotechnical 
Services (SGR) prequalification category may be completed by Prime and/or Sub.  

• Person(s) who will perform/supervise the work in the area of Hydraulic Reports and 
preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
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Engineer).  Hydraulic Reports: Typical prequalification category requirement may be 
completed by Prime and/or Sub.  

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Structural Engineer with adequate plan review 
experience). 

• Person who will perform the work in the area of NBIS and Element Level inspections and 
training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this 
work must be identified. 

The prime firm must be prequalified in the Structures (Highway: Advanced Typical) category  
and  have the necessary training for NBIS and Element Level Inspection to be considered for 
this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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41. Job. No. D-30-003-14; Engineering Services for Painting Inspection of Various Structures, 
Bureau of Bridges and Structures. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 9:00 A.M. at the 
Central Bureau of Bridges and Structures in Springfield.  

Phase III engineering services are required for the supervision, inspection, and documentation 
of various painting contracts and other coatings related expertise statewide.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as-needed 
basis.  The services include providing contract supervision/inspection for various painting 
contracts as requested by the Districts and authorized by the Bureau of Bridge and Structures.  
Services also includes providing paint coating failure analysis for ongoing or recently completed 
painting projects along with recommended solutions, providing technical assistance on 
specifications, special provisions and various other departmental policies, providing evaluations 
and recommendations of new painting, cleaning, or containment systems as necessary.  The 
project also involves providing environmental monitoring assistance and training when 
necessary, and suitable traffic control according to departmental standards, when required. 

For contract inspection, the Consultant will furnish approved engineer/technician(s) to act as 
Resident Engineer(s) on assigned projects.  The Consultant will perform on-site inspection, 
maintain documentation, and submit pay estimates, change orders, and any other duties that 
would require the services of an engineer/technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. 

The Consultant will be required to furnish a laptop computer equal to the latest type used by the 
Department for each project.  Illinois Construction Records System (ICORS) software will be 
provided for downloading on the Consultant’s computer. 

For other coatings related expertise, the Consultant will furnish approved personnel, 
documentation, and services as necessary to perform the work as assigned. 

The department will furnish the Consultant with site specific plans and specifications per project, 
the existing special provisions, the 2012 Standard Specifications for Road and Bridge 
Construction, the 2013 Supplemental Specifications, any other available paint data, and a 
contact person(s) to act as a liaison between the Consultant and the department. 

The Consultant is required to have the following: 

• Five years of experience in construction management and inspection services during 
surface preparation and coating application. 

• Three years of experience in environmental and worker monitoring on industrial lead 
paint removal projects. 

• The use of a laboratory accredited by the American Industrial Hygiene Association 
(AIHA) for the analysis of metals for all worker exposure filter analyses including PM-10 
and TSP-lead filters. 
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• A fully equipped analytical and physical testing laboratory to support technical and field 
personnel, as well as associated coatings and monitoring instrumentation necessary to 
support multiple field projects. 

• Documented and acceptable quality control procedures. 

• All the necessary equipment to provide or accomplish the above mentioned tasks. 

This completion date for this contract will be 24 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of the Project Manager for all aspects of the work 
(must be an Illinois Registered Professional Engineer). 

• The person performing the duties of the Project Engineer (must be a National 
Association of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 3). 

• The person(s) performing the duties of the Resident Liaison Engineer/Technician(s) 
(must be a NACE Certified Coatings Inspector – Level 3). 

• The Documentation Engineer/Technician. (The person actively performing the 
documentation on the project must possess a current IDOT Construction Documentation 
certificate.  Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.   

Statements of Interest must also include the following: 

• Your firm’s experience with this type of work, including the firm’s experience in 
construction management and inspection and in environmental work and worker 
monitoring. 

• Your firm’s techniques for completion of this work. 

• Names of key personnel along with resumes indicating qualifications including the 
registered Professional Engineer in charge of the project, the person who will act as a 
Project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will 
act as Resident Liaison Engineer/Technician(s). (Exhibit A) 

• A statement of your firm’s ability to do the work in-house, or if necessary, what work you 
would need to subcontract. 

• Name, location, and accreditation of laboratory to be used.  

• A statement of your firm’s ability to perform the work within the time frame described 
above. 

• The firm’s quality assurance and quality control plan. 
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• Name and phone number of the contact person in your organization. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
 
Firms interested in submitting for this item that are not currently prequalified must contact 
Carrie Kowalski to establish an account in EPAS so the firms can submit a Statement of 
Interest. Any procedural questions regarding Statements of Interest submittal and to set up 
an account in EPAS may be directed to Ms. Carrie Kowalski in the Bureau of Design and 
Environment at Carrie.Kowalski@illinois.gov. 
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42. Job No. C-45-002-14, Project Management and Project Support for Various Projects, 
Bureau of Local Roads and Streets.  

This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 1:30 P.M. at the 
Central Bureau of Local Roads & Streets (CBLRS) office in Springfield. 
 
A Project Manager (PM) Consultant is required for various engineering services within the 
CBLRS. The PM will support IDOT staff in managing policy implementation, specification and 
special provision development, and local public agency (LPA) project review. This work involves 
working directly with central office staff in CBLRS and other bureaus; the Illinois Association of 
County Engineers, the Illinois Municipal League, and the Township Officials of Illinois; and LPAs 
and their consultants. Work Orders under a blanket agreement will be negotiated and 
authorized by the department on an as-needed basis. 
 
The PM will be expected to perform work similar to an IDOT Civil Engineer V and VI. Key staff 
from the PM will usually be required to perform the work in the CBLRS office. This work may 
include engineering, technical support, engineering management, project control, administrative 
services, and field assignments necessary in bringing completion to projects expeditiously. 
 
The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a subconsultant. The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work. 
 
The work is anticipated to include: 

• Review policies issued by other offices and bureaus for inclusion or revision of the BLRS 
Policy Manual. 

• Update BLRS Policy Manual based on revisions to AASHTO, TRB, ASTM, NCHRP, 
federal, and state manuals, guides, reports, research, and process reviews. 

• Update policies, guides, specifications/special provisions, forms and any other CBLRS 
resource based on federal or state legislative changes. 

• Monitor status of experimental feature for development and issuance of statewide 
specifications or special provisions. 

• Provide technical articles for Illinois Interchange Newsletter. 
• Coordinate the processing of Environmental Survey Requests (ESR’s). 
• Review and prepare comments on draft Phase I Project Development Reports (PDR’s). 
• Prepare, review and record joint agreements and engineering agreements 

The Consultant is required to have the following: 

• Experience in research, development and production of technical manuals, including the 
preparation of manuals for IDOT and other Departments of Transportation. 

• Detailed knowledge of and experience in working with highway construction policies and 
procedures, including IDOT’s Standard Specifications for Road and Bridge Construction, 
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AASHTO’s Guide Specification for Highway Construction and LRFD Bridge Construction 
Specifications, the MUTCD, related work zone safety, environmental and OSHA policies, 
federal and state procurement requirements and FHWA contract administration 
regulations. 

• Ability to produce and use the latest version of Microsoft Office products, CADD Micro-
Station and Adobe Acrobat (PDF). 

• Experience with developing preliminary engineering activities on highway projects. 

Key personnel listed on Exhibits A & B for this contract must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will perform the duties of Project Engineer who will be directly 

involved and responsible for engineering and technical support and in the review of 
project development reports and/or plans (must be an Illinois Licensed Professional 
Engineer). 

 
The completion date for this contract will be 48 months after authorization to proceed.  
 
Statements of Interest must also include: 

• Firm’s experience with the development of technical manuals and specifications; and 
with the review of Phase I and II documents. 

• Firm’s techniques for completion of this work. 
• A statement of your firm’s ability to perform the work within the time frame described 

above including allowance for review by IDOT Central Office, District Offices and LPA 
Partners. 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways - Roads & Streets 
Location Design Studies - Reconstruction/Major Rehabilitation 
Location Design Studies - Rehabilitation 
Environmental Reports - Environmental Impact Statements (EIS) 
Structures - Highway: Typical 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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43. Job No. HPR-66-001-14, Statewide Intelligent Transportation System (ITS) Architecture 
and Strategic Plan Update for Office of Planning and Programming/Operations.  

This project contains Federal Funds 

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project, and all sub-consultants the Prime Consultant will 
be using, are scheduled to attend an initial meeting on November 4, 2013 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

The Department is requesting an update to the Statewide Intelligent Transportation System 
(ITS) Architecture and Strategic Plan.  Additionally there may be work required to update and/or 
create various regional ITS Architectures throughout the state in coordination with the 
Department’s District offices and Metropolitan Planning Organizations (MPOs).  Revision and/or 
development work will require familiarity with the existing National ITS Architecture and any 
applicable Federal requirements as revised by SAFETEA-LU, MAP-21 and FHWA rule-makings 
and recommendations. 

This will require the Consultant to review existing statewide and regional ITS Architecture and 
Strategic Plan documents, review existing and planned Department ITS projects, identify and 
conduct meetings and surveys with stakeholders, prepare and/or edit various documents and 
databases (including web based), recommend a process or processes for on-going 
maintenance of the Architecture and Plan, and other applicable study documents for the 
Department’s ITS Program. 

The Consultant must have the ability to effectively and efficiently complete this work within 24 
months from authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QA/QC review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

Statements of interest must also include firm and proposed staff experience in ITS for the last 5 
years.  

Firms must be prequalified in the following categories to be considered for this project: 

                Special Studies – Traffic Studies 

                Special Studies – Feasibility 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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44. Job. No. P-30-002-14, Environmental Services for the Chicago Region Environmental & 
Transportation Efficiency (CREATE)  Program, IDOT Bureau of Railroads.  

This project contains Federal Funding 

This project requires a 15% DBE participation. 

The Complexity Factor for the project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 30, 2013 at 1:00 P.M.  at the 
Division of Public & Intermodal Transportation office in Chicago. 
 
Engineering services are required for various projects for the Chicago Region Environmental 
and Transportation Efficiency (CREATE) Program.  Work orders under the blanket agreement 
will be negotiated and authorized by the department on an as-needed basis. 
 
Work is anticipated to consist of but not be limited to Environmental Survey Request Forms 
(ESRF), Environmental Class of Action Determination (ECAD), Preliminary Environmental Site 
Assessments (PESA) and Preliminary Site Investigation (PSI) for CREATE Projects.  Work may 
also consist of conducting route surveys, land surveys, hydraulic surveys, hydraulic analysis, 
geometric studies, environmental assessment, and location and design studies for new 
construction/major reconstruction, railroad structures, hazardous waste assessment, and 
preparing Project Reports. This work may include data collection, development of track 
alignment alternatives, cost estimates, signal layout, traffic/train management analysis, accident 
analysis, bridge condition reports, hydraulic reports, PESAs, PSIs, type, size and location 
(TS&L) drawings, structure plans and other related work and exhibits necessary to produce the 
Project Reports. 

Additionally, the Consultant must be experienced in MicroStation, ArcGIS, and Primavera 
software systems. 
 
It is anticipated that this contract will include multiple projects of the CREATE Program with 
estimated construction costs ranging up to $15,000,000. The engineering services required may 
consist of only a portion of the total engineering work on a certain project.  

The completion date for this contract will be 60 months after authorization to proceed. 

Key personnel listed on Exhibit A and B for this project must include: 

• The person(s) who will be in charge of rail engineering, rail structures, signal engineering 
CADD and cost estimations.  Resumes should include a brief description of recent 
railroad work he/she has directed. 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer with railroad structure 
experience).  In addition, the staff performing this work must be identified as well as their 
applicable experience in railroad structures. The Structure: Railroad prequalification 
category requirement may be completed by Sub and/or Prime.  

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Structural Engineer) for all structural work with 
adequate plan review experience.  

 
• The person who will perform the work in the area of hazardous waste. In addition, the 

staff performing this work must be identified as well as their applicable experience. The 
Hazardous Waste prequalification category requirement may be completed by Sub 
and/or Prime. 

• The Environmental Lead who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including water quality, traffic noise, community impacts, and ecology. Environmental 
staffing on Exhibit B must match the staffing presented in the firm’s most recent 
Statement of Experience and Financial Condition. Consultant must have sufficient staff 
and support to progress a minimum of 6 ECAD’s simultaneously while maintaining 
adherence to the established schedule.  

The prime firm must be prequalified in the following categories to be considered for this project: 

Environmental Reports (Environmental Assessment) 
Transportation Studies (Railway Engineering) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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45. Job No. C-30-004-14, Program Manager for the Chicago Region Environmental, & 
Transportation Efficiency (CREATE) Program, Cook County, IDOT Bureau of Railroads.  

 
This project requires 30% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 30, 2013 at 9:00 A.M. at the 
Division of Public & Intermodal Transportation office in Chicago. 
 
Phase I, II, III, and long-term maintenance oversight services are required for the CREATE 
Program in Illinois. The Consultant Program Manager (PM) will manage various projects, which 
are under contract with other Consultant engineering firms. Work orders under the blanket 
agreement will be negotiated and authorized on an as-needed basis. All work for this project 
may be in either English or metric units. 
 
Joint Ventures will not be allowed on this project. 
 
The PM will be expected to perform work similar to an IDOT Section Chief & staff. This work 
may include but is not limited to engineering, technical, management, land acquisition, 
environmental and administrative services to assist in bringing to completion as expeditiously as 
possible various elements of the Program. 
 
The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 
 
The work anticipated for under this contract may include, but not be limited to: 

• Manage engineering Consultant projects assigned, including reviews and contract 
administration 

• Manage and track project-level cost, schedule and budget requirements, and 
coordination with IDOT program-level and assigned project-level controls personnel 

• Validate and monitor project scope 
• Identify and implement all necessary coordination and communication within and outside 

the department; to IDOT and other CREATE stakeholders as required 
• Hold regular progress meetings and briefings for IDOT including FHWA where details of 

the project and progress are presented 
• Facilitate and expedite the resolution of technical issues, drawing upon necessary 

resources and experts in applicable disciplines 
• Facilitate the resolution of contractual issues, drawing upon necessary resources within 

IDOT 
• All other work as required to manage the Program. 

The department will make available all IDOT, FHWA and other applicable procedures, 
standards and specifications, and any other available documents.  
 
The completion date for this contract will be 24 months after authorization to proceed.  
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Key personnel listed on Exhibits A and B for this project must include: 
 

• The person who will assume the duties of Program Manager for all aspects of the work 
documents. (include applicable railway experience) 

 
• The person who will assume the duties of Program Engineer, that individual-in-charge 

(must be an Illinois Licensed Professional Engineer and include applicable railway 
experience) 
 

• The Environmental Lead, who will be responsible for the oversight of the environmental 
work effort and the persons responsible for all environmental disciplines including air 
quality, water quality, traffic noise, community impacts, and ecology. Environmental 
staffing on Exhibit B must match the staffing presented in the firm's most recently 
approved Statement of Experience and Financial Condition. 
 

• The person(s) who will perform the QC/QA review work of all milestone submittals (must 
be an Illinois Licensed Professional Engineer) & include applicable railway experience. 

Statements of Interest must provide the approach the firm would take on this project, managing 
experience, etc as well as an outline of proposed procedures to be used in meeting project 
objectives. Additionally, the Consultant must be experienced in MicroStation, ArcGIS, and 
Primavera software systems. Consultants are also required to furnish a list of related railway 
experience completed in the last five years. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location and Design Studies (New Construction/Major Reconstruction) 
Special Transportation Studies (Railway Engineering) 
Environmental Reports (Environmental Impact Statements) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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46. Job No. HPR-66-001-14, Field Collection of Traffic Data on Various Routes for Various 
Counties in Districts Three, District Five, Seven and Nine, for the Office of Planning and 
Programming. 

This is a Federally Funded Project. 

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 1:00 P.M. in Room 
214 at the Harry R. Hanley Building in Springfield. 

Engineering services are required for collection of approximately 10,000 24-hour field traffic 
counts in District Three, District Five, District Seven and District Nine.  This will entail obtaining 
accurate machine traffic counts using magnetic lane counters, video devices, and road tube 
counters, and submitting the raw traffic data to the department's district project manager for 
processing. 

Four different types of machine traffic counts are required: 

• 24-hour classification counts using magnetic lane counters (HiStars) 
• 24-hour volume counts using road tube counters 
• 24-hour Intersection turning movement counts with vehicle classification data from video 

devices (Miovision) 
• 24-hour vehicle classification on higher volume mainline routes from video devices 

(Miovision) 

For 2014, we are requesting 24-hour machine counts at locations on unmarked routes 
throughout Ford, Livingston, Edgar, McLean, Vermilion ,Coles, Fayette, Richland and Shelby 
counties. In addition, we are requesting 24-hour machine counts at locations on Interstates 
throughout District Nine.  

For 2015, we are requesting 24-hour machine counts at locations on the State Marked Route 
system (Interstates, US Routes, IL Routes) throughout District Three, District Five, District 
Seven and District Nine. In addition, we are requesting 24-hour machine counts at locations on 
unmarked routes in Grundy, Kendall, Piatt, Crawford, Macon and Moultrie counties. At 
intersections of State Marked Routes throughout District Three, District Five, District Seven and 
District Nine, 24-hour turning movement counts with vehicle classification from video devices 
are required.  Additional locations on higher volume AADT routes will require the use of video 
camera devices to extract the traffic counts.  In both years, 24-hour machine counts will be 
required at HPMS locations, structures and railroad crossings to meet federal and state 
requirements. 

The department may substitute counties other than those listed as necessary. 

The department requires that the 24-hour volume/classification counts be collected with passive 
magnetic sensors (lane counters) and not with road tubes.  For the State Marked Route Counts 
(Interstates, US Routes, IL Routes), the Histar NC-300 passive magnetic sensor will be required 
for most locations.  For unmarked routes with previous AADT less than 500, road tubes can be 
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used to collect volume traffic data.  Unmarked routes with previous AADT higher than 500 in 
most cases will require a HiStar traffic counter. 

The 24-hour Intersection turning movement counts with vehicle classification data will require 
using the Miovision video collection unit or similar technologies that can accurately extract lane 
specific volume/classification traffic counts and turning movement data. 

The 24-hour video data collection counts will require using the Miovision video collection unit or 
similar technologies that can accurately extract lane specific volume/classification traffic counts 
on high volume Interstate routes. 

The video used to extract the turning movement and traffic data will not be required to be sent to 
IDOT.  Instead, the consultant will provide access to the web-hosting site containing the video 
for IDOT to download during the period of the contract. 

 Type of Count  
District 

Estimated Traffic 
Count locations 

Total 
Locations 

   Year 
2014 

Year 
2015 

 

      
1. 24-hour volume/classification 3 700 1,400 2,100 

 24-hour volume/classification 5 800 0 800 

 24-hour volume/classification 7 500 1,000 1,500 

 24-hour volume/classification 9 50 600 650 

      
2. 24-hour road tube counts 3 0 0 0 

 24-hour road tube counts 5 1,200 300 1,500 

 24-hour road tube counts 7 2,200 1,000 3,200 

 24-hour road tube counts 9 0 0 0 

      
3, 24-hour TMC Intersection counts 3 0 106 106 

 24-hour TMC Intersection counts 5 0 0 0 

 24-hour TMC Intersection counts 7 0 61 61 

 24-hour TMC Intersection counts 9 0 80 80 
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 Type of Count  
District 

Estimated Traffic 
Count locations 

Total 
Locations 

   Year 
2014 

Year 
2015 

 

4. 24-hour Video data mainline counts 3 0 5 5 

 24-hour Video data mainline counts 5 0 0 0 

 24-hour Video data mainline counts 7 0 0 0 

 24-hour Video data mainline counts 9 0 0 0 

 

The completion date for this contract will be 23 months after authorization to proceed.  

All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site 
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise 
approved by the District in which the count is located. 

Statements of Interest and Exhibit A must include the following: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Include current 
assignments, location of office of assignment and percentage of time each month to be 
devoted to this project. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents. 

• A proposal describing in detail on how the Consultant will accomplish the work, including 
any work that would be performed by a Sub-Consultant(s) and a schedule which allows 
for completion of that work by October 31 of each calendar year (2014 and 2015). 

• A general description of the firm listing the location of major offices, number of 
employees in each major office and number of employees with actual experience in 
gathering traffic count data, and traffic counting equipment available to complete the 
contract. 

• A description of traffic studies projects where field traffic data was collected by the firm 
within the past five years.  Provide the name, title, address and telephone number of the 
individual in the hiring organization who supervised your firm's work on each project.  
The department reserves the right to contact any of the named individuals to determine 
performance on the listed project(s). 

• An outline of procedures the firm will have in place to provide quality control/quality 
assurance for this project. 

The department will furnish GIS shapefiles indicating count locations, ACCESS database 
containing the list of traffic count locations and count type required for the Consultant's use in 
developing a count schedule approved by the department's project manager.  Raw field traffic 
data will be sent to the department electronically along with an ACCESS database table 
containing locations counted to IDOT’s ftp site.  Field traffic data obtained by the consultant 
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must be submitted to the department's project manager within ten working days of completion of 
the count. 

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the 
capability to furnish equipment and personnel to safely accomplish the project. 

The prime firm must be prequalified in the Special Studies (Traffic) category to be considered 
for this project. 

Statements of Interest, including resumes of the consulting firm’s key people must be 
electronically submitted to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 
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47. Job No. HPR-66-001-14, Field Collection of Traffic Data on Various Routes for Various 
Counties in Districts One and Two,  for the Office of Planning and Programming. 

This is a Federally Funded Project. 

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 28, 2013 at 1:00 P.M. at the 
Harry R. Hanley Building in Springfield. 

Engineering services are required for collection of approximately 8,700 24-hour field traffic 
counts in District One and District Two.  This will entail obtaining accurate machine traffic counts 
using magnetic lane counters, video devices, and road tube counters, and submitting the raw 
traffic data to the department's district project manager for processing.  

Four different types of machine traffic counts are required: 

1. 24-hour classification counts using magnetic lane counters (HiStars) 
2. 24-hour volume counts using road tube counters 
3. 24-hour Intersection turning movement counts with vehicle classification data from video 

devices (Miovision) 
4. 24-hour vehicle classification on higher volume mainline routes from video devices 

(Miovision) 

For 2014, we are requesting 24-hour machine counts at locations on unmarked routes 
throughout Cook, Kane, and Stephenson counties.  

For 2015, we are requesting 24-hour machine counts at locations on the State Marked Route 
system (Interstates, US Routes, IL Routes) throughout District One and District Two.  In 
addition, we are requesting 24-hour machine counts at locations on unmarked routes in Lake, 
Carroll, Henry, Jo Daviess, and Rock Island counties.  At intersections of State Marked Routes 
throughout District One and District Two, 24-hour turning movement counts with vehicle 
classification from video devices are required.  Additional locations on higher volume AADT 
routes will require the use of video camera devices to extract the traffic counts.  In both years, 
24-hour machine counts will be required at HPMS locations, structures and railroad crossings to 
meet federal and state requirements. 

In District One on divided 4-6 lane roadways (non-interstates) with higher traffic volumes, a 
truck with a truck mounted attenuator will be required when encroaching onto the roadway. 

The department may substitute counties other than those listed as necessary. 

The department requires that the 24-hour volume/classification counts be collected with passive 
magnetic sensors (lane counters) and not with road tubes.  For the State Marked Route Counts 
(Interstates, US Routes, IL Routes), the Histar NC-300 passive magnetic sensor will be required 
for most locations.  For unmarked routes with previous AADT less than 500, road tubes can be 
used to collect volume traffic data.  Unmarked routes with previous AADT higher than 500 in 
most cases will require a HiStar traffic counter. 
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The 24-hour Intersection turning movement counts with vehicle classification data will require 
using the Miovision video collection unit or similar technologies that can accurately extract lane 
specific volume/classification traffic counts and turning movement data. 

The 24-hour video data collection counts will require using the Miovision video collection unit or 
similar technologies that can accurately extract lane specific volume/classification traffic counts 
on high volume Interstate routes. 

The video used to extract the turning movement and traffic data will not be required to be sent to 
IDOT.  Instead, the consultant will provide access to the web-hosting site containing the video 
for IDOT to download during the period of the contract. 

   
District 

Estimated Traffic 
Count locations 

Total 
Locations 

 Type of Count  Year 
2014 

Year 
2015 

 

      
1. 24-hour volume/classification 1 3,800 1,600 5,400 

 24-hour volume/classification 2 100 900 1,000 

      
2. 24-hour road tube counts 1 0 0 0 

 24-hour road tube counts 2 400 1,500 1,900 

      
3, 24-hour TMC Intersection counts 1 0 190 190 

 24-hour TMC Intersection counts 2 0 106 106 

      
4. 24-hour Video data mainline counts 1 0 35 35 

 24-hour Video data mainline counts 2 0 0 0 

 

The completion date for this contract will be 23 months after authorization to proceed.  

All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site 
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise 
approved by the District in which the count is located. 

Statements of Interest and Exhibit A must include the following: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Include current 
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assignments, location of office of assignment and percentage of time each month to be 
devoted to this project. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents. 

• A proposal describing in detail on how the Consultant will accomplish the work, including 
any work that would be performed by a Sub-Consultant(s) and a schedule which allows 
for completion of that work by October 31 of each calendar year (2014 and 2015). 

• A general description of the firm listing the location of major offices, number of 
employees in each major office and number of employees with actual experience in 
gathering traffic count data, and traffic counting equipment available to complete the 
contract. 

• A description of traffic studies projects where field traffic data was collected by the firm 
within the past five years.  Provide the name, title, address and telephone number of the 
individual in the hiring organization who supervised your firm's work on each project.  
The department reserves the right to contact any of the named individuals to determine 
performance on the listed project(s). 

• An outline of procedures the firm will have in place to provide quality control/quality 
assurance for this project. 

The department will furnish GIS shapefiles indicating count locations, ACCESS database 
containing the list of traffic count locations and count type required for the Consultant's use in 
developing a count schedule approved by the department's project manager.  Raw field traffic 
data will be sent to the department electronically along with an ACCESS database table 
containing locations counted to IDOT’s ftp site.  Field traffic data obtained by the consultant 
must be submitted to the department's project manager within ten working days of completion of 
the count. 

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the 
capability to furnish equipment and personnel to safely accomplish the project. 

The prime firm must be prequalified in the Special Studies (Traffic) category to be considered 
for this project. 

Statements of Interest, including resumes of the consulting firm’s key people must be 
electronically submitted to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 
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48. Job No. P-30-003-14, Comprehensive Truck Study on Size and Weight, Office of Planning 
and Programming. 

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 30, 2013 at 9:00 A.M. at the 
Harry R. Hanley Building in Springfield. 

Recent federal proposals have been introduced to increase truck size and weight on the 
nation's highways and the US DOT is conducting a comprehensive study regarding truck size 
and weight.  With the number of roadway miles, structures, and trucks in Illinois, a Consultant is 
required to do a comprehensive study to identify and quantify the impact to Illinois roadways 
and bridges of any potential increase in truck size and weight.  This study is intended to 
inventory the state and local truck system and provide an analysis of the potential impacts of 
increased truck size and weight including but not limited to potential structure and pavement 
impacts; choke points; geometric design issues; and the potential cost to the state of these 
changes.  The study should prepare the department for potential changes in truck size and 
weight regulations and ready the department to provide meaningful input into the national study. 

The completion date for this contract will be 14 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).   

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 

Statements of Interest must also include the firms experience with this type of work and a 
project approach to preparing the study.  

The prime firm must be prequalified in the following categories to be considered for this project: 

Structures - Highway Simple 
Special Studies - Safety 
Special Studies - Traffic Safety 
Highways - Roads and Streets 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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49. Job No. HPR-66-001-14, Field Collection of Traffic Data on Various Routes for Various 
Counties in District Four, District Six and District Eight, Office of Planning and 
Programming. 

This is a Federally Funded Project. 

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 29, 2013 at 9:00 A.M. the Harry 
R. Hanley Building in Springfield. 

Engineering services are required for collection of approximately 8,700 24-hour field traffic 
counts in District Four, District Six and District Eight.  This will entail obtaining accurate machine 
traffic counts using magnetic lane counters, video devices, and road tube counters, and 
submitting the raw traffic data to the department's district project manager for processing. 

Four different types of machine traffic counts are required: 

1. 24-hour classification counts using magnetic lane counters (HiStars) 
2. 24-hour volume counts using road tube counters 
3. 24-hour Intersection turning movement counts with vehicle classification data from video 

devices (Miovision) 
4. 24-hour vehicle classification on higher volume mainline routes from video devices 

(Miovision) 

For 2014, we are requesting 24-hour machine counts at locations on unmarked routes 
throughout Mercer, Tazewell, Adams, Brown, Cass, Hancock, Mason, Morgan and Schuyler 
counties.  

For 2015, we are requesting 24-hour machine counts at locations on the State Marked Route 
system (Interstates, US Routes, IL Routes) throughout District Four, District Six and parts of 
District Eight.  In addition, we are requesting 24-hour machine counts at locations on unmarked 
routes in Fulton, Marshall, Woodford, Menard, Montgomery and Scott counties. At intersections 
of State Marked Routes throughout District Four, District Six and parts of District Eight, 24-hour 
turning movement counts with vehicle classification from video devices are required.  Additional 
locations on higher volume AADT routes will require the use of video camera devices to extract 
the traffic counts.  In both years, 24-hour machine counts will be required at HPMS locations, 
structures and railroad crossings to meet federal and state requirements. 

The department may substitute counties other than those listed as necessary. 

The department requires that the 24-hour volume/classification counts be collected with passive 
magnetic sensors (lane counters) and not with road tubes.  For the State Marked Route Counts 
(Interstates, US Routes, IL Routes), the Histar NC-300 passive magnetic sensor will be required 
for most locations.  For unmarked routes with previous AADT less than 500, road tubes can be 
used to collect volume traffic data.  Unmarked routes with previous AADT higher than 500 in 
most cases will require a HiStar traffic counter. 
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The 24-hour Intersection turning movement counts with vehicle classification data will require 
using the Miovision video collection unit or similar technologies that can accurately extract lane 
specific volume/classification traffic counts and turning movement data. 

The 24-hour video data collection counts will require using the Miovision video collection unit or 
similar technologies that can accurately extract lane specific volume/classification traffic counts 
on high volume Interstate routes. 

The video used to extract the turning movement and traffic data will not be required to be sent to 
IDOT.  Instead, the consultant will provide access to the web-hosting site containing the video 
for IDOT to download during the period of the contract. 

 Type of Count District Estimated Traffic 
Count locations 

Total 
Locations 

   Year 
2014 

Year 
2015 

 

      
1. 24-hour volume/classification 4 0 800 800 

 24-hour volume/classification 6 300 800 1,100 

 24-hour volume/classification 8 0 500 500 

      
2. 24-hour road tube counts 4 1,600 1,400 3,000 

 24-hour road tube counts 6 2,200 800 3,000 

 24-hour road tube counts 8 0 0 0 

      
3. 24-hour TMC Intersection counts 4 0 114 114 

 24-hour TMC Intersection counts 6 0 90 90 

 24-hour TMC Intersection counts 8 0 56 56 

      
4. 24-hour Video data mainline counts 4 0 8 8 

 24-hour Video data mainline counts 6 0 20 20 

 24-hour Video data mainline counts 8 0 5 5 
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All traffic control procedures utilized by the Consultant must follow the IDOT “Work Site 
Protection Manual” and the “Supplement to the Work Site Protection Manual” unless otherwise 
approved by the District in which the count is located. 

The department will furnish GIS shapefiles indicating count locations, ACCESS database 
containing the list of traffic count locations and count type required for the Consultant's use in 
developing a count schedule approved by the department's project manager.  Raw field traffic 
data will be sent to the department electronically along with an ACCESS database table 
containing locations counted to IDOT’s ftp site.  Field traffic data obtained by the consultant 
must be submitted to the department's project manager within ten working days of completion of 
the count. 

The completion date for this contract will be 23 months after authorization to proceed.  

The Consultant must demonstrate a thorough knowledge of traffic counting procedures and the 
capability to furnish equipment and personnel to safely accomplish the project. 

Statements of Interest and Exhibit A must include the following: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Include current 
assignments, location of office of assignment and percentage of time each month to be 
devoted to this project. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents. 

• A proposal describing in detail on how the Consultant will accomplish the work, including 
any work that would be performed by a Sub-Consultant(s) and a schedule which allows 
for completion of that work by October 31 of each calendar year (2014 and 2015). 

• A general description of the firm listing the location of major offices, number of 
employees in each major office and number of employees with actual experience in 
gathering traffic count data, and traffic counting equipment available to complete the 
contract. 

• A description of traffic studies projects where field traffic data was collected by the firm 
within the past five years.  Provide the name, title, address and telephone number of the 
individual in the hiring organization who supervised your firm's work on each project.  
The department reserves the right to contact any of the named individuals to determine 
performance on the listed project(s). 

• An outline of procedures the firm will have in place to provide quality control/quality 
assurance for this project. 

The prime firm must be prequalified in the Special Studies (Traffic) category to be considered 
for this contract. 

Statements of Interest, including resumes of the consulting firm’s key people must be 
electronically submitted to the Central Bureau of Design and Environment through the 
Engineering and Prequalification Agreement System (EPAS). 
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NOTICE: 
 
Now available on the internet:   
 

 Templates for Quarterly and Final Mentor-Protégé Reports.  

 Mentor-Protégé Implementation has been revised. 

 Assessment Templates for the Mentor and Protégé are also 
available. 

 
 
 See : http://www.dot.il.gov 
 Doing Business 
 Consultant Services 
 Mentor-Protégé Program 
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NOTICE 
2-26-13 

 
This requirement is NOT a criteria for Selection.  
 
For PTB 166 and all subsequent PTB’s and related supplements: 
 
TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s 
subcontractors must participate in applicable apprenticeship and training programs approved by 
and registered with the United States Department of Labor's Bureau of Apprenticeship and 
Training for all on-site construction related activities, including material testing and drilling, 
performed by laborers, workers and mechanics. For purposes of this Agreement, engineers, 
architects and land surveyors are considered “professional services” as defined in Section 30-
15 of the Procurement Code and are not considered laborers, workers or mechanics. With 
respect to material testing and drilling, these requirements do not apply where the work is 
performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq. 
 
For the listing of prevailing wage classifications within a county, go to 
http://www.state.il.us/agency/idol/rates/rates.HTM 
 

Professional Transportation Bulletin 169 Published August 8, 2013

http://www.state.il.us/agency/idol/rates/rates.HTM


NOTICE 
EPAS 

ELECTRONIC SUBMITTALS -- Update 
2-8-13 

 
Submit all Statements of Interest through EPAS.   
 
Hard Copies and/or E-mailed Statements of Interest will not be accepted.  
 
The instructions regarding submittals for EPAS are located under the IDOT website, Doing 
Business, Consultant Services, Consultant Prequalification.  
http://www.dot.il.gov/desenv/preqcons.html Please refer to the manual for Statement of Experience 
and Financial Condition and Statements of Interest submittal processes.  

EPAS will not allow incomplete or partial submittals.  It will not allow submittals after the cutoff time. 
Do not wait to start this process.  I strongly encourage review of the manual and completing as 
soon as possible.   
 
The status of the firm’s Statements of Interest submittal can be viewed in EPAS.  Status should say 
submitted, if the status is in progress it has not been submitted.  
 
For Specialty Consultant firms not currently prequalified and that wish to submit on specialty items, 
such as the items in this bulletin for the Bureau of Materials and Physical Research and the 
Painting Inspection for District One, please contact Carrie.Kowalski@illinois.gov to establish an 
EPAS account.   
 
Statement of Experience and Financial Condition  
All updates to Statement of Experience and Financial Condition are required to be completed 
through the Engineering Prequalification Agreement System (EPAS). 
THE DEPARTMENT WILL NOT ACCEPT PAPER VERSIONS.  This includes staffing updates, 
category requests, change in address, etc.   
After a firm is prequalified and approved, it can be updated by amending the SEFC application.  
Logon to EPAS, select amend, and be specific in the text as to what is being revised. Revise the 
Statement of Experience and Financial Condition application and when completed, submit to IDOT 
for review.  

Only one active application at time can be done.  If there is data in the IDOT queue to be reviewed, 
an update cannot be done until IDOT has completed its review.  If the application is in the firm’s 
queue and says in progress that means it has not been submitted to IDOT.  The summary and 
submit and the approval box must be completed by the firm. When the application says submitted, 
then it’s been sent to IDOT for review.  
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Notice 

EPAS INFORMATION 

Selecting Help on EPAS will bring up the following screen.  There are directions, links to consultant related sites, contact information, and a 
Latest News section, which has been created to allow notifications to be posted in one location. 
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NOTICE 
FOR 

JOINT VENTURE 
2-08-13 

        
 
Statements submitted by Joint Ventures may be considered unless specifically stated in the 
advertisement that they cannot. The Joint Venture, Agreement signed by all parties, must be 
included with the statement of interest. The Joint Venture entity will have the sum of the 
individual firms’ prequalification, capacity and evaluation history.  
 

IDOT DOES NOT have a form for joint venture agreements. The firms submitting as a joint 
venture are required to obtain and submit the joint venture agreement. 
 
If a firm is submitting as part of a JV team, then the firm may not submit as a prime alone or 
as part of another Joint Venture team on the same item. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified:  

 The party who will be the managing the firms, i.e. the lead firm. 
 Which party is doing invoicing (typically the lead firm) 
 The firm responsible for each prequalification category (must be prequalified in the 

category of work the firm is performing) 
 Each individual firm’s work left, delinquent debt, Iran disclosure, and disclosure forms 

A&B are required. 
 Key personnel name and firm name on Exhibit A. 

 
Joint Ventures can be submitted through EPAS.  The firm’s interested in performing Joint 
Ventures must coordinate with each other and submit through EPAS. The lead firm should 
submit the Joint Venture and the joint venture entities must submit the required forms. 
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NOTICE 
ILLINOIS STATE BOARD OF ELECTIONS (SBE) CERTIFICATE 

November 8, 2012 
 
 
The requirement of including the State Board of Elections Certificate (SBE) with each Statement 
of Interest is no longer required. 
 
Firms are required to be registered with the State Board of Elections.  
 
To register go to http://www.elections.state.il.us/Default.aspx 
 
The Chief Procurement Office will verify that all selected firms are registered.  Firm’s not 
registered may not be awarded the contract.  
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ELECTRONIC PLAN SUBMITTAL 
 
The Department of Transportation is in the process of implementing an electronic 
bidding process. In preparation of the new bidding process, the electronic submittal of 
plans from each District office to the Central Bureau of Design and Environment is 
being implemented. Effective for the March letting in addition to the paper copies 
required by each District, all contract plans and specifications will have to be submitted 
electronically to the District office. Please reference the CADD ROADWAY AND 
STRUCTURE PROJECT DELIVERABLES POLICY for information on the electronic 
submittal. 
The policy is available on our website under doing business/ consultant services/ CADD 
Roadway Guideline or a this link http://www.dot.il.gov/desenv/caddref.html . 
As a reminder CADD related files ( dgn & gpk) are also required at the time of plan 
submittal to the District office. If you have any questions regarding electronic plan 
submittal, please contact the CADD supervisor in the appropriate District. 
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Notice 

Effective 11-1-11 

 

All projects will be in English units unless otherwise specified in the advertisement.  
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Notice  
Documentation of Contract Quantities Class 

 
Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been administered 
by the University of Illinois- Illinois Center for Transportation, and coordinated by Mary J. Fries of the 
University of Illinois. The Illinois Center for Transportation (ICT) is an innovative partnership between 
IDOT and the University of Illinois at Urbana-Champaign (UIUC). All transactions and correspondence 
will now be through ICT and no longer with the Illinois Department of Transportation (IDOT) Central 
Bureau of Construction. Fees are now being charged for all classes and retests and will be required at 
the time of registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course 
and retest dates typically take place from November through April.  
  
For consultant and local agency enrollment, as well as answers to frequently asked questions (FAQ), the 
"Documentation of Contract Quantities" is located at the U of I training website 
http://ict.illinois.edu/home/documentation_certification.html. 
 
Typically, in late September/early October the class schedule for the next fall/winter/spring’s 
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic email 
reminder via ICT’s website (see “Join Notification List”) whenever new information is posted on their 
website.   
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NOTICE 
METHOD OF PAYMENT 

Effective 01-26-11 
 
All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF) 
method of compensation.   
 
CPFF formula: 
Compensation = DL+DC+OH+FF 
 
Where FF: 
 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs 
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants = 15% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.37 + R)DL 
 
 
 
Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 
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Notice 
Of 

Performance Policy Change 
October 14, 2010 

 
 

The previous performance policy dated March 9, 2004 has been revised to the following: 
 
Firms will lose prequalification in a category for the following periods, under the following conditions and 
for the following periods of time: 
 

Final Evaluation Action Duration 

   

One “Substandard” in a 
category* 

Suspended from submitting an 
SOI requiring the evaluated 
category** 

The next two PTB’s, or six 
months from the date of 
notification whichever is 
greater*** 

   

One “Poor” in a category* Suspended from submitting an 
SOI requiring the evaluated 
category** 

The next eight PTB’s, or two 
years from the date of 
notification whichever is 
greater*** 

   

 
* This includes subcontract work. 
**  For example, if the evaluation is in a less complex category, such as “Highway Bridges: Simple,” 

the firm also cannot submit on items requiring more complex similar categories such as “Highway 
Bridges: Complex.”  Conversely, if the evaluation is in a more complex category such as “Highway 
Bridges: Complex.” The firm would not necessarily be suspended from submitting in similar simple 
categories such as “Highway Bridges: Typical.” 

 
*** At the end of the term, the firm must request reinstatement to the suspended categories. This will 

require documentation of efforts and success in correcting the issues which lead to the subject 
evaluations. 

 
A firm receiving two less than “Satisfactory” final evalutions in a category within five years will: 

 

 Lose prequalification in that category for one year if the second less than “Satisfactory” rating is 
“Substandard.”  Reinstatement of the prequalification in that category will require a request for 
the firm with documentation that the issues which led to the subject evaluations have been 
rectified, one the term of loss is complete.  

 

 Lose prequalification in that category for five years if the second less than “Satisfactory” rating is 
“Poor.” Reinstatement of prequalification in that category will require a request from the firm 
with documentation that the issues which led to the subject evaluations have been rectified, 
one the term of loss is complete. 
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APPEAL PROCESS 
Firms that disagree with a final evaluation have a process with which to appeal, and its steps are as 
follows: 

 
1. After receipt of the final evaluation, the consultant has 30 days in which to appeal a 

“Substandard” or “Poor” evaluation.  The appeal is submitted in writing to the department 
entity that managed the contract and prepared the final evaluation (e.g., Regional Engineer, 
Bureau of Design and Environment, Bureau of Bridges and Structures). 

 
2. The appeal will clearly state the basis for the appeal and any support documentation shall be 

attached. 
 

3. When the consultant is not satisfied with the results of the appeal to the department entity that 
prepared the final evaluation, the consultant can request in writing, within 14 days, a review by 
the Deputy Director of Highways.  The consultant shall provide a copy of the appeal to the 
department entity that managed the contract and the BDE Bureau Chief.  The Deputy Director of 
Highways reviews the documentation file and the evaluation, and meets with the consultant 
and the department entities involved.  

 
4. If the consultant remains unsatisfied with the results after meeting with the Deputy Director of 

Highways, the consultant may file a written appeal with the Director of Highways within 14 days 
of the final action by the Deputy Director of Highways 

 
5. The appeal shall state specifically the basis of the appeal and the reasons why the decision by 

the Deputy Director of Highways is incorrect.  No new issues may be raised. 
 

6. The Director will review all the information submitted with the appeal.  The director may 
request a meeting with the consultant.  The consultant will be notified in writing of the 
Director’s decision.  The decision of the Director will be final.  

 
Note this appeal process replaces the existing appeals process currently contained in Section 8-4.05(k) 
of the BDE Manual.  It will be formally added to the manual at the earliest opportunity.  
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: http://www.dot.il.gov/desenv/ptbsubsc.html  

Instructions to Subscribe 
 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov  
   

2. Send message 
   

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.  
 
   

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:  

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov  
   

2. Send the message.  
   

3. A confirmation e-mail will be sent to you removing you from the subscription list. 
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

 
Illinois Department of Transportation 

Requirements for Verification of Quality Assurance Consultants Enrollment in 
the AMRL Proficiency Assessment Program 

 
As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.  
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 
 

http://amrl.net 
 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 
 
• Select the black “My Lab” tab at the top of the page.   
• Then Under Lab Account in the left column, select Manage PSP Specifiers.   
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.   
• Select Configure Enrollment Specifiers. 
• Make the following samples available for evaluation with unlimited time periods: 
 

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

   
HOT-MIX ASPHALT 

T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL)  Superpave Gyratory compaction 
T 308 (IL)  Asphalt Binder Content by Ignition 

   
CONCRETE 

T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish 
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IDOT AMRL Proficiency Verification 
Page 2 
 
Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  
 
Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  
 
 
 
David L. Lippert, P.E. 
Engineer of Materials  
And Physical Research 
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Notice 
for 

Department Manuals, Memorandums, & Rules 
 

The following is available on our website: http://www.dot.il.gov/dobuisns.html  
 

 Aeronautics Part 14 Aviation Safety Rules  
 Aeronautics Part 16 Airport Hazard Zoning Rules  
 All Bridge Designer Memoranda  
 Bureau of Bridges and Structures Documents, Manuals and Procedures  
 Bureau of Construction Current Construction Memorandums  
 Bureau of Design and Environment Manuals & Memorandums  
 Bureau of Land Acquisition Policies and Procedures Manual Updates  
 Coded Pay Items 
 CREATE Manuals 
 Land Acquisition Manual 
 Bureau of Local Roads Circular Letters  
 Bureau of Local Roads Manual 
 Bureau of Safety Engineering Programs, Policies & Manuals 
 Construction Manual 
 Geotechnical Documents Manuals and Procedures 
 Government Electronic Records Act 
 IDOT Drainage Manual 
 Illinois Highway Info System Roadway Info & Procedure Manual  
 Illinois Highway Info System Structure Info & Procedure Manual  
 Illinois Highway Info System Railroad Info & Procedure Manual 
 Illinois Traffic Monitoring Program  
 Manual on Uniform Traffic Control Devices  
 Oversize/Overweight Permit Policy Manual 
 Project Procedures Guide 
 Quality Standard for Work Zone Traffic Control Devices  

 

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available 
at: http://www.dot.il.gov/desenv/orderform.html  
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NOTICE 

 DBE FIRMS AND PROJECT GOALS 
 
The firms noted on the List of Pre-qualified Consultants on IDOT’s website 
(www.dot.il.gov/desenv/preqcons.html) are firms certified as a DBE in specified areas.  It 
is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the 
subconsultant is certified as a DBE in the area of work the sub will be performing on a 
specific project.  Only the pre-qualified areas of work the DBE firm is certified in as a 
DBE will be considered toward the project’s DBE goal. 
 
Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 
 
If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.   
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“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

 
Following selection, contract all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The 
Department is required by law to require this number from all parties contracting with the State 
of Illinois.  If your firm currently does not have an IDHR number the application form may be 
obtained from the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or 
may also be obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 
312-263-1579) 
 
NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15 
employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or 
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be 
valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 
 
 
 
The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 4-24-09 

 

LAKELAND COLLEGE TRAINING COURSES 
 
Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 
The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.nhi.fhwa.dot.gov/home.asp 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com 
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